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 NOTICE INVITING PROPOSALS 

 
1. Purpose of the Procurement and Period of Performance 

The Victor Valley Transit Authority (VVTA) is seeking proposals from experienced and qualified Project 
and Construction Management Companies. VVTA is seeking an experienced individual or firm to serve 
as VVTA’s Facilities and Maintenance Services Construction Consultant/Project Manager to serve as 
VVTA’s representative during upcoming Construction and Maintenance Projects.  Period of 
performance will be for one year, with two one-year options to extend.. 
 

2.  Obtaining the Proposal Document 
Proposal documents may be obtained from Victor Valley Transit Authority  electronically at  
cplasting@vvta.org, www.publicpurchase.com, or www.vvta.org/procurement . Proposals requested by 
courier or via USPS mail shall be packaged and sent only at the Proposers’ expense. 
 

3. Proposal Due Date and Submittal Requirements 
Proposals must be received by 3:00 PM on (Pacific Time) (PST) Thursday, December 23, 2021. 
3.1 Sealed Proposals shall be delivered to the following address:  

Victor Valley Transit Authority 
Attn: Christine Plasting, CPPB 

Procurement Manager 
17150 Smoke Tree Street 

Hesperia, CA 92345 
 

3.2     Envelopes or boxes containing proposals shall be sealed and clearly labeled with VVTA’s RFP 
number and the solicitation title: “VVTA RFP 2022-06 CONSTRUCTION CONSULTANT 
PROJECT MANAGER” The Technical Proposal and Price Proposal shall be in separate 
sealed envelopes clearly marked “Technical Proposal,” and “Price Proposal.” 

 
3.3     Proposers are requested to submit to VVTA one (1) original and one (1) electronic copy via 

DVD/CD or thumb/flash drive of the proposals. As an alternative, Proposers may submit 
their proposals electronically via www.publicpurchase.com. The Technical Proposal and 
Pricing Proposal must be separate uploaded files on publicpurchase.com. A Proposal is 
deemed to be late if it is received by VVTA after the deadline stated above. Proposals received 
after the submission deadline shall be returned, unopened to the Proposer. It is the Proposer’s 
sole responsibility to ensure that the Proposals are received by the Procurement Manager by the 
date and time stated above. 

 
4. Validity of Proposals 

Proposals and subsequent offers shall be valid for a period of ninety (90) days. An award may be made 
without further discussion. VVTA reserves the right to withdraw or cancel this RFP at any time without 
prior notice and VVTA makes no representation that any contract will be awarded to a proposer 
responding to this RFP. 

 
5. Pre-proposal Meeting and Questions 

There will not be a Pre-proposal meeting, however, the deadline for question is at 5:00 PM (PST), Friday, 
December 10, 2021. Prospective bidders are requested to submit written questions to the Procurement 
Manager at cplasting@vvta.org. Responses shall be shared with all known prospective proposers by 
written addenda only. 

 
The successful Proposer will be required to comply with all applicable Equal Opportunity Laws and 
Regulations. 

mailto:cplasting@vvta.org,
http://www.publicpurchase.com/
http://www.vvta.org/procurement
http://www.publicpurchase.com/
mailto:cplasting@vvta.org
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INSTRUCTIONS TO PROPOSERS 
 
A. PROPOSAL TIMELINE 

 

Date of RFP:  November 22, 2021 

Agency: VICTOR VALLEY TRANSIT AUTHORITY 

Address of Agency: 17150 SMOKE TREE ST., HESPERIA, CA 92345-8305 

Contracting Officer: Christine Plasting, CPPB, Procurement Manager 

Telephone No: (760) 995-3583 

FAX No: (760) 948-1380 

Email Address: cplasting@vvta.org 

  

Pre-proposal Conference (Non-Mandatory) 
  

Not for this solicitation 

 
Last Day for Questions 

  

5:00 p.m. (PST), Friday, December 10, 2021 

 
Addenda and Answers to questions 

  

2:00 p.m.(PST), Thursday, December 16, 2021 

  

Proposals Due Date 
  

3:00 p.m. (PST), Thursday, December 23, 2021 

  

Anticipated Award Date 
  

January 18, 2022 

 
B.  PURPOSE 

 
The Victor Valley Transit Authority (VVTA) is seeking proposals from experienced and 
qualified Project and Construction Management Contractors. VVTA is seeking an 
experienced individual or firm to serve as the Facilities and Maintenance Services 
Construction Consultant/Project Manager. 

 
 VVTA’s current Fleet and Facilities Maintenance Director is responsible as the VVTA project 

Manager for all Construction and Maintenance related projects. This person is retiring, and a 
consult is needed. 

 
C.  BACKGROUND 
 

1. VVTA is a Joint Powers Authority (JPA) created in 1992 to provide comprehensive public 
transit services to six incorporated towns and a number of unincorporated communities 
(represented by the San Bernardino County Board of Supervisors) – all member 
jurisdictions are located in San Bernardino County, a region that covers an area of 
approximately 950 square miles. 

 
2. VVTA serves the Victor Valley, a sub region of Southern California north of the Cajon 

Pass, east of the Los Angeles County line, incorporating much of the Northern portion of 

mailto:cplasting@vvta.org
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the Mojave Desert in San Bernardino County. Victor Valley is part of the Inland Empire, a 
sub region of the Greater Los Angeles Area. 
 

3. In addition to fixed route, rural routes, and complementary paratransit service, VVTA 
operates its BV Link – which provides intercity service from Barstow to Victorville and 
down into the San Bernardino Valley; its NTC Commuter service which operates from 
Victorville and Barstow to the National Training Center at Fort Irwin; and a turnkey 
vanpool operation. 

 
4. VVTA was recently designated as a Consolidated Transportation Services Agency 

(CTSA) for the North Desert Region of San Bernardino County - a very large geographic 
area including responsibility for volunteer driver transportation services in Tron and Big 
River. 

 
D.  PERIOD OF PERFORMANCE 
 
VVTA intends to award a Fixed Price based contract for a period of one year, with two one-year 
options to extend. VVTA reserves the right to award the contract at a time other than stated in the 
proposed schedule. 
 
E.  EXAMINATION OF DOCUMENTS 
 
By submitting a proposal, the Proposer represents that it has thoroughly examined and become 
familiar with the work required and documents included under the RFP. 
 
F.  VENDOR CONTACT 
 

1.   All correspondence, communication and/or contact with regard to any aspect of this 
solicitation is authorized only with the designated Contracting Officer identified in “A. 
Proposal Schedule” above, or their designated representative.  Proposers and their 
representatives shall not make any contact with or communicate with any employees of 
VVTA, or its directors and consultants, other than the Contracting Officer with regard to 
any aspect of this solicitation or offers.      Ex   parte’ communications with members of 
VVTA’s Board of Directors or any person responsible for awarding a contract, including 
the Contracting Officer is prohibited under California Public Contract Code Section 20216.  
All communications shall be in writing and will be made public. 

 
2.  If it should appear to a prospective Proposer that the performance of the Work under the 

contract, or any of  the  matters  relating  thereto,  is  not  sufficiently  described or 
explained in the RFP or Contract Documents, or that any conflict or discrepancy exists 
between different parts thereof or with any federal, state, local or Agency law, ordinance, 
rule, regulation, or other standard or requirement, then the Proposer shall submit a written 
request for clarification to VVTA within the time period specified above. 

 
 
G.  ADDENDA TO RFP 
 

VVTA reserves the right to amend the RFP at any time.  Any amendments to or interpretations 
of the RFP shall be described in written addendum.  VVTA shall provide copies of Addenda to 
all prospective Proposers officially known to have received the RFP, as well as post to the 
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VVTA website: www.vvta.org/bids.  Prospective Proposers, or their agents, shall be 
responsible to collect the addendum at the address provided in “Contracting Officer” (Section 
A. above) or receive t h e same otherwise.  Notification of the addendum will also be 
electronically delivered to all such prospective Proposers officially known to have received the 
RFP and to the address provided by each prospective Proposer.  Failure of any prospective 
Proposer to receive the notification or addendum shall not relieve the Proposer from any 
obligation under its proposal as submitted or under the RFP, as clarified, interpreted, or 
modified.   All addenda issued shall become part of the RFP.  Prospective Proposers shall 
acknowledge the receipt of each individual addendum and all prior addenda in their proposals.    
Failure to acknowledge in their proposals receipt of addendum may, at VVTA’s sole option, 
disqualify the proposal. 

 
If VVTA determines that the addendum may require significant changes in the preparation of 
proposals, the deadline for submitting the proposals may be postponed by the number of days 
that VVTA determines will allow Proposer sufficient time to revise their proposals. Any new Due 
Date shall be included in the addendum. 

 
H.  EXCEPTIONS / DEVIATIONS 
 

Using the Form for Proposal Deviation – Attachment E – State any exceptions to or deviations 
from the requirements of this RFP, segregating “technical” exceptions from “contractual” 
exceptions. Where proposer wishes to propose alternative approaches to meet VVTA’s 
technical or contractual requirements, these should be thoroughly explained.  If no contractual 
exceptions are noted, proposer will be deemed to have accepted the contract requirements as 
set form in the Scope of Work. 

 
I.  FORMAT OF PROPOSALS 
 

1.  Proposals must be submitted and organized in the order listed below. The proposal shall 
include, at a minimum, the following: 

 
a.  Cover letter – Proposer must include a letter of introduction.  
 
b.  Title Page 
 
c.   Table of Contents 
 
d.  Profile of Firm (History, Experience, Changes) – This section should include details 

regarding the proposer’s ability and experience to operate the project as specified 
in the RFP. The following information should be included: 

 
I. Corporate hierarchy – i.e., President, Vice President, Corporate Officers, etc.…  
 
II. Corporate overview of services or activities performed. 

• History of firm – Include a brief history of the firm 

• Founding Date (month and year) 

• Firm size – staff and client base 

• Firm’s vision and mission statement 
 

III. Employment practices – policies and procedures, training, including safety training 

http://www.vvta.org/bids
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and affiliation/accreditation. 
 

IV. Location of the office from which the work will be provided and the staff allocation 
at that office. 

 
e.  Identify Project team including, but not limited to:  

I. Size of Project Team 
 
II. Education, qualifications, and specific experiences in performing the work that is 

being solicited in this RFP. 
 
III. Project Organization Chart.  
 

f.   Resumes of Key Personnel 
 
g.  Commitment that key personnel will be available throughout contract and will not be 

removed without prior approval of VVTA 
 
h.  Proposer’s approach to accomplish the Scope of Work Requirements. 

 
I. Description of proposer’s approach to performing services. Proposals must 

include a description of the services to be rendered per the scope of work 
including a detailed proposal. 
 

II. Provide a work plan or description of how the work will be performed by the 
contractor. (e.g. – outline a proposed work plan and methodologies that will be 
employed to accomplish the work) 

 
III. The name of the Project Manager / Liaison and a list of personnel to be assigned to 

the project and the roles and qualifications. 
 

IV. Indicate whether your firm will be subcontracting portion(s) of the work. 
If so, indicate the name of the subcontractor, the portion of the work to be 
subcontracted, and their State of CA Contractor’s License Number (if 
applicable). 
 

V. Describe your firm’s approach to resolving problems that may be encountered in 
the field. 

 
i. Summary of Contracted Services 

 
I. Proposer must identify all areas that will be subcontracted and name of the firms 

performing such work. List their key personnel and their qualifications. 
 

II. Proposer must list all services, equipment, and facilities that the proposer has 
provided and/or operated under contract during the past five (5) years. Include 
company name, address, phone number, and contact. 
 

III. VVTA reserves the right to interview any organization and visit any of the 
facilities as listed as subcontractors. 
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j.   Required Forms (See Attachment E) 
 
k. Any other information required by this RFP or its addenda which may not be 

listed above. 
 
l.  Cost/Price Proposal – Proposers shall submit proposed pricing to provide the 

products/services for the work described in Attachment A – Scope of Work. 
 

2. Firms may include additional information, however, do NOT attach terms and 
conditions that conflict with the RFP, as your firms’ proposal may be deemed non- 
responsive. 

 
J.  PROPOSAL PACKAGING REQUIREMENTS 

 
1. Please note that all addenda must be acknowledged.  Proposer is instructed to use 

Attachment E – Acknowledgement of Addenda – to acknowledge all addenda 
released during this solicitation. 

 
2. Sealed original proposal plus one (1) electronic copy, OR via 

www.publicpurchase.com, must be received at the address shown in “Proposal 
Schedule” (Section A) not later than 3:00 PM (PST) on Thursday, December 23, 
2021. All labor, equipment, materials, and training shall be furnished in strict 
accordance with the delivery schedule and the Contract terms and conditions.  All 
Proposals shall be valid for a period of ninety (90) days. 

 
3.  Proposals received after the time and date due will be rejected without consideration 

or evaluation and returned, unopened, to the return address on the package received. 
Under no circumstances will any proposal be accepted after the due date and time in 
accordance with PCC 10168. 

 
4.  Proposer shall submit the Cost/Price Proposal (Attachment E) in a separate sealed 

envelope marked “Pricing Proposal”.  Prices are to be quoted excluding of California 
State and Local Sales Tax.  Proposer shall pay all taxes which are legally enacted at 
the time bid is submitted and shall secure and pay for all permits and government fees, 
licenses, and inspections necessary for the proper execution and completion of the 
Contract.  

 
6.  Proposals including all submittal documents and including price elements shall be 

submitted by the due date specified, in two sealed packages identified as “VVTA RFP 
2022-06 CONSTRUCTION CONSULTANT/ PROJECT MANAGER – TECHNICAL 
PROPOSAL” and “VVTA RFP 2022-06 – COST/PRICE PROPOSAL”  On 
Publicpurchase.com, please upload the technical proposal and the Cost/Price 
proposal as two SEPARATE documents in the portal. 

 
7.  NO COST, PRICE OR FINANCIAL INFORMATION OF ANY KIND SHALL BE 

INCLUDED IN PACKAGE NO. 1, NOR IN ANY OF THE PROPOSAL DOCUMENTS 
THAT WILL BE INLUCDED IN THIS PACKAGE. 

 
8. If a Proposer is submitting their proposal electronically through publicpurchase.com, 

http://www.publicpurchase.com/


 

VVTA RFP 2022-06 Page 9 of 20 (Rev. 08/2021)  
CONSTRUCTION CONSULTANT / PROJECT MANAGER 
 

a copy of any required originals (notarized document, bonds, etc.…) must be included 
with their proposal.  The original documents must be received by VVTA not later than 
5 business days after the Proposal Due Date. 

 
K.  PRE-CONTRACTUAL EXPENSES 
 

1.  VVTA shall not be liable for any pre-contractual expenses incurred by any Proposer in 
preparation of its proposal. Proposer shall not include any such expenses as part of their 
proposal. 

 
2.  pre-contractual expenses are defined as expenses incurred by the proposer in: 
 

a.  Preparing a proposal in response to this RFP; 
b.  Submitting that proposal to VVTA. 
c.  Negotiating with VVTA any matter related to this proposal; and 
d.  Any other expenses incurred by proposer prior to date of award, if any, of the 

Agreement. 
 
L.  JOINT PROPOSALS 
 

Where two or more firms desire to submit a single proposal in response to this RFP, they should 
do so on a prime-subcontractor basis rather than as a joint venture. 

 
M.  TAXES 
 

Proposals are subject to State and Local sales taxes.  However, VVTA is exempt from the 
payment of Federal Excise and Transportation Taxes.   Proposer is responsible for payment of 
all taxes for any goods, services, processes, and operations incidental to or involved in the 
contract. 

 
N.  MODIFICATION OR WITHDRAWAL OR PROPOSALS 
 

1.  A modification of a proposal already received will be accepted by VVTA only if the 
modification is received prior to the Proposal Due Date or is specifically requested by 
VVTA.   All modifications shall be made in writing and executed and submitted in the same 
form and manner as the original proposal. 

 
2.   A Proposer may withdraw a proposal already received prior to the Proposal Due Date by 

submitting, in the same manner as the original proposal, to VVTA a written request for 
withdrawal executed by the Proposer’s authorized representative, in accordance with 
(California Public Contract Code) PCC 10169.   After the proposal Due Date, a proposal 
may be withdrawn only if VVTA fails to award the contract within the proposal validity 
period prescribed in “Due Date” or any agreed upon extension thereof.  The withdrawal 
of a proposal does not prejudice the right of a Proposer to submit another proposal within 
the time set for receipt of proposals.  PCC Section 10169 does not authorize the 
withdrawal of any bid after the time fixed in the Public Notice for the opening of bids. 

 
3.  This provision for modification and withdrawal of proposals may not be used by a Proposer 

as a means to submit a late proposal and, as such, will not alter VVTA’s right to reject a 
proposal.  



 

VVTA RFP 2022-06 Page 10 of 20 (Rev. 08/2021)  
CONSTRUCTION CONSULTANT / PROJECT MANAGER 
 

  
O.  SUBCONTRACTORS AND ASSIGNMENTS 
 

1.   Pursuant to the provisions of PCC 4104, every proposer shall in the proposal set forth: 
 

a.   The name and location of the place of business (address) of each subcontractor 
who will perform work or labor or render service to the proposer in or about the 
work in an amount in excess of one-half of one percent of the proposer’s total 
proposal; and 
 

b.  The portion of the work that will be done by each subcontractor.  The proposer shall 
list only one subcontractor for each portion of work as defined by the proposer in its 
proposal. 
 

c.   The dollar amount of the work which will be done by each such subcontractor 
 

2.   Proposer shall complete form entitled “List of Subcontractors (Attachment E)” with the 
above requested information. 

 
3.  If the proposer fails to specify a subcontractor for any portion of the work to be performed 

under the contract in excess of one-half of one percent of the proposer’s total Proposal, 
or if the proposer specified more than one subcontractor for the same portion of the work 
to be performed under the contract in excess of one-half of one percent of the proposer’s 
total proposal, the proposer agrees to perform that portion. 

 
4.   The successful proposer shall not, without the express written consent of VVTA, either: 

 
a.  Substitute any person, firm, or corporation as subcontractor in place of the 

subcontractor designated in the original Proposal; or 
 
b.  Permit any subcontract to be assigned or transferred; or 
 
c.   Allow it to be performed by anyone other than the original subcontractor listed in the 

Proposal. 
 

5.  Each proposer shall set forth in its proposal the name and location of the place of business 
(address) of each subcontractor certified as a disadvantaged business enterprise who will 
perform work or labor or render a commercially useful function to the prime contractor in 
connection with the performance of the contract. 

 
6.   Proposer shall not assign any interest it may have in any Agreement/Contract with VVTA, 

nor shall proposer assign any portion of the work under any such Agreement with a value 
in excess of one-half of one percent of Agreement price to be sub- contracted to anyone 
other than these subcontractors listed in the “List of Subcontracts,” except by prior written 
consent of VVTA.   VVTA’s consent to any assignment shall not be deemed to relieve 
proposer of its obligations to fully comply with its obligations under its Agreement with 
VVTA. Proposer with its own forces shall perform a minimum of ten percent (10%) 
(Calculated as a percentage of the total cost of the project) of the work under this 
Agreement.  Proposer shall also include in its subcontract agreements the provisions of 
its Agreement with VVTA including the stipulation that each subcontractor shall maintain 
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adequate insurance coverage compatible to the insurance coverage required of the 
proposer. 

 
P.  DISADVANTAGED BUSINESS ENTERPRISE 

 
This project is subject to Title 49, Code of Federal Regulations (CFR), Part 26, entitled 
“Participation by Disadvantaged Business Enterprises (DBE) in Department of Transportation 
Financial Assistance Programs (“Regulations”).”  The Regulations in their entirety are 
incorporated herein by this reference.  VVTA has established a Race Neutral Federal 
Transportation Administrations (FTA) DBE program and as such, there is no DBE goal on 
this project.  However, it is the policy of VVTA to ensure non-discrimination in the award and 
administration of all contracts and to create a level playing field on which DBEs can compete 
fairly for contracts and subcontracts.  VVTA highly encourages the participation of DBE 
contractors and the utilization of DBE subcontractors in this project.  If a DBE participates as 
a contractor or includes a DBE subcontract, 5 additional points will be added to the 
Proposer’s Evaluation Score. 
 

Q.  CONFIDENTIALITY AND PUBLIC RECORDS ACT 
 

Access to government records is governed by the State of California Public Records Act. 
(Government Code Section 6250 et. seq.)  Except as otherwise required by state law, VVTA 
will exempt from disclosure proprietary information, trade secrets and confidential commercial 
and financial information submitted in the proposal.   Any such proprietary information, trade 
secrets of confidential commercial and financial information, which a Proposer believes should 
be exempted from disclosure, shall be specifically identified, and marked as such.    Blanket-
type identification by designating whole pages or sections as containing proprietary 
information, trade secrets or confidential commercial and financial information will not assure 
confidentiality.   The specific proprietary information, trade secrets or confidential commercial 
and financial information must be clearly identified as such. 

 
Proposer fully understands the scope of work/specifications and has carefully checked all 
words and figures inserted in said RFP and further understands that VVTA will no way be 
responsible for any errors or submissions in the preparation of this proposal. 

 
1.   Exclusive Property 

 
a.  Responses to this Proposal become the exclusive property of VVTA and are subject to 

the California Public Records Act. 
 
b.  Those elements of each Proposal that are trade secrets, as the term is defined in 

California Civil Code section 3426.1 (d) or otherwise exempt by law from disclosure 
and which are not prominently marked as TRADE SECRET, CONFIDENTIAL or 
PROPRIETARY may be subject to disclosure. 

 
2.  Disclosure of Records 

 
a.   Upon a request for records from a third party regarding this proposal VVTA will notify 

in writing the party involved.  The party involved must respond within twenty (20) 
calendar days with the identification of any and all “proprietary, trade secret, or 
confidential commercial or financial” information and the party involved shall agree to 
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indemnify VVTA for its defense costs, (Including reasonable attorney fees) associated 
with its refusal to produce such identified information; otherwise, the requested 
information may be released and VVTA shall not be held liable for complying with the 
records request. 

 
b.   If disclosure is deemed to be required by law or by an order of the court, VVTA shall 

not, in any way, be liable or responsible for the disclosure of any such records 
including without limitation those so marked. 

 
c.   Any documents that are not marked “TRADE SECRET” or “CONFIDENTIAL” or 

“PROPRIETARY,” will be made available. 
 

3.  Exemption from Disclosure May Be Deemed Unresponsive 
 

a.  VVTA will take into consideration documents that the Proposer deems exempt from 
disclosure which must be marked “TRADE SECRET” or “CONFIDENTIAL” or 
“PROPRIETARY.” 

 
b.  Proposers who indiscriminately identify all or most of their proposals as exempt from 

disclosure without justification may be deemed non-responsive. 
 

4.  Indemnification of VVTA by Proposer 
 

a.  The Proposer agrees to indemnify, hold harmless and defend VVTA and each of its 
board members, officers, officials, employees and agents from any and all claims, 
demands and actions in law or equity (including attorney's fees and litigation 
expenses), arising or alleged to have arisen directly or indirectly out of a Public 
Records Act request for any of the contents of a Proposal labeled as protected 
information and identified as, among other things, “TRADE SECRET” or 
“CONFIDENTIAL” or “PROPRIETARY.”  This obligation shall survive the RFP process, 
including the awarding of the Contract 

 
b.  Proposer agrees to absorb all costs and expenses, including attorneys’’ fees, in any 

action or liability arising under the California Public Records Act pertaining to protected 
information contained and labeled as such in the proposer’s proposal. 

 
5.  Public Interest 

 
a. The public interest exemption of the California Public Records Act provides that an 

agency may withhold the disclosure of a record by showing that the public interest 
served by not making the record public clearly outweighs the public interest served by 
disclosure of the record. 

 
b. To protect the integrity of the proposal process, in most instances, price proposals and 

information regarding the contents of a Proposal, will not be released or made available 
to other Proposers or the public until contract award is made by VVTA’s Board of 
Directors and after the conclusion of any protest. 

 
c. VVTA shall employ sound business practices no less diligent than those used for VVTA’s 

own confidential information to protect the confidence of all licensed technology, 
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software, documentation, drawings, schematics, manuals, data and other information 
and material provided by Proposers and the Contractor pursuant to the Contract which 
contain confidential commercial or financial information, trade secrets or proprietary 
information as defined in or pursuant to the state law against disclosure of such 
information and material to third parties except as permitted by the Contract.  The 
Contractor shall be responsible for ensuring that confidential commercial or financial 
information, trade secrets or proprietary information, with such determinations to be 
made by VVTA in its sole discretion, bears appropriate notices relating to its 
confidential character. 
 

R.  ACCEPTANCE / REJECTION OF PROPOSALS 
 

1.  VVTA reserves the right to reject any or all proposals for sound business reasons, to 
undertake contract negotiations with one or more Proposers, and to accept that proposal, 
which in its judgment, will be most advantageous to VVTA, price and other evaluation 
criteria considered.   VVTA reserves the right to consider any specific proposal, which is 
conditional or not prepared in accordance with the instructions and requirements of this 
RFP to be non- responsive.  VVTA reserves the right to waive any defects, or minor 
informalities or irregularities in any proposal which do not materially affect the proposal or 
prejudice other Proposers. 

 
2.   If there is any evidence indicating that two or more Proposers are in collusion to restrict 

competition or otherwise engaged in anti-competitive practices, the proposals of all such 
Proposers shall be rejected and such evidence may be a cause for disqualification of the 
participants in any future solicitations undertaken by VVTA. 

  
3.  VVTA reserves the right to reject a proposal that includes unacceptable conditions, 

exceptions, and deviations. 
 
S. SINGLE PROPOSAL RESPONSE 
 

If only one proposal is received in response to this RFP and it is found by VVTA to be acceptable, 
a detailed price/cost proposal may be requested of the single Proposer.  A price or cost analysis, 
or both, possibly including an audit, may be performed by or for VVTA of the detailed price/cost 
proposal in order to determine if the price is fair and reasonable.   The Proposer has agreed to 
such analysis by submitting a proposal in response to this RFP.  A price analysis is an evaluation 
of a proposed price that does not involve an in-depth evaluation of all the separate cost elements 
and the profit factors that comprise a Proposer’s price proposal.  It should be recognized that a 
price analysis through comparison to other similar procurements must be based on an 
established or competitive price of the elements used in the comparison. The comparison must 
be made to a purchase of similar quantity, involving similar specifications and in a similar time 
frame.  Where a difference exists, a detailed analysis must be made of this difference and costs 
attached thereto. Where it is impossible to obtain a valid price analysis, it may be necessary to 
conduct a cost analysis of the proposed price.   A cost analysis is a more detailed evaluation of 
the cost elements in the Proposer’s Offer to perform.  It is conducted to form an opinion as to 
the degree to which the proposed costs represent what the Proposer’s performance should cost.  
A cost analysis is generally conducted to determine whether the Proposer is applying sound 
management in proposing the application of resources to the contracted effort and whether costs 
are allowable, allocable, and reasonable.   Any such analyses and the results therefrom shall 
not obligate VVTA to accept such a single proposal; and VVTA may reject such proposal at its 
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sole discretion. 
 
T. CANCELLATION OF PROCUREMENT 
 

VVTA reserves the right to cancel the procurement, for any reason, at any time before the 
Contract is fully executed and approved on behalf of VVTA. 

 
U.  AVAILABILITY OF FUNDS 
 

This procurement is subject to the availability of funding.   VVTA’s obligation hereunder is 
contingent upon the availability of appropriated funds from which payment for the contract 
purposes can be made.  No legal liability on the part of VVTA for any payment shall arise until 
funds are made available to the Contracting Officer for this contract and until the Contracting 
Officer receives notice of such availability, by issuance of a written Notice to Proceed by the 
Contracting Officer.  Any award of Contract hereunder is conditioned upon said availability of 
funds for the Contract. 

 
V.  VVTA’S RIGHTS 
 

1.  Each Proposal will be received with the understanding that acceptance by VVTA of the 
Proposal to provide services described herein shall constitute a contract between the 
Proposer and VVTA which shall bind the Proposer on its part to furnish and deliver at the 
prices given and in accordance with conditions of said accepted Proposal and 
specifications. 
 

2.  VVTA reserves the right, in its sole discretion to: 
 

a.  Accept or reject any and all Proposals, or any item or part thereof, or to waive any 
informalities or irregularities in Proposals. 

 
b.  Withdraw or cancel this RFP at any time without prior notice.  VVTA makes no 

representations that any contract will be awarded to any Proposer responding to this 
RFP. 

 
c.    Issue a new RFP for the project. 
 
d.   To postpone the Proposal opening for its own convenience. 
 
e.   Investigate the qualifications of any Proposer, and/or require additional evidence or 

qualifications to perform the work. 
 
W. CONFLICT OF INTEREST AND CODE OF CONDUCT 
 

1. POLICY OVERVIEW 
 
Federal regulations require VVTA to prevent conflicts of interest in contract awards.  
VVTA also seeks to avoid any appearance of conflicts of interest. VVTA personnel 
and Contractors are expected to avoid conflicts of interest or appearances thereof 
and actions which could result in favoritism or appearances thereof.    
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2.  GUIDELINES FOR CONTRACTOR RELATIONSHIPS 
 

To avoid conflict whether real or apparent, the following shall apply to employees of  
any Contractor providing services to VVTA. 
 

No Contract Management personnel or support staff shall: 
 
(a)  Make recommendations or be involved in preparation of specifications for any  

contracts for which that Contract personnel may bid or propose. 
 

(b)  Be involved in any aspect of evaluation, selection, or award of a contract for  
which that Contract personnel may bid. 
 

(c)  Be involved in any aspect of contract administration of a contract or subcontract which 
has been awarded to Contract personnel. 

 
X. EVALUATION, NEGOTIATION AND SELECTION 

 
The award for this solicitation shall be to the Proposer whose evaluation score is the highest. 

 
1.  OPENING OF PROPOSALS 
 

Proposal will be reviewed and evaluated in accordance with the criteria and procedures 
described in this document.   Proposers determined to be within a competitive range and 
that have a reasonable chance of receiving a contract may be contacted to schedule a 
meeting with VVTA to carry out further negotiations and discussions. VVTA reserves the 
right to award to a proposer without further discussions, negotiations, or it may determine 
that no proposer meets the needs of VVTA. 

 
2. EVALUATION TEAM 
 

An evaluation team will be assembled by the VVTA Executive Director or designee. The 
team may be made up of staff of VVTA and may include representatives of other nearby 
government agencies affected by or have specific knowledge of this type of 
procurement. 

 
3.  PROPOSAL SELECTION PROCESS 

 
a.  The following describes the process by which proposals will be evaluated and a 

selection made for a potential award.   Upon receipt of the proposals, copies will be 
distributed to the evaluation team members, together with scoring sheets, which 
include the evaluation criteria, and the points assigned to each category. 
 

b.  Each team member will review the Proposers’ submittals and in conjunction with the 
criteria contained in Section X.5., below.  All Proposals shall be evaluated and 
ranked for the purpose of determining the competitive range and to select a proposal 
determined to be the most advantageous to VVTA. 
 

c. Proposals that do not comply with the instructions contained in these RFP documents 
and do not include the required information shall be rejected as non-responsive and 
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shall not be considered for the competitive range.  VVTA reserves the right to waive 
technical defects, discrepancies, and minor irregularities in an RFP and/or submitted 
proposal(s).  VVTA reserves the right to award any alternatives set forth in the 
solicitation documents in its sole discretion.  Submitted proposals may be rejected if 
there is any alteration of the RFP forms, additions not called for, conditional 
proposals, incomplete proposals, or irregularities of any kind. VVTA reserves the right 
to reject any proposal not in compliance with the solicitation documents or prescribed 
public contracting procedures and requirements.  Written notice of rejection of all 
submitted proposals shall be sent to all Proposers.  ALL UNSIGNED PROPOSALS 
SHALL BE REJECTED. 

 
d.  Submittal of a proposal shall mean that the Proposer has accepted the 

VVTA Contract Documents in their entirety without exception. 
 

e.  When the individual members of the evaluation teams have completed their 
evaluations, the entire team will meet to discuss and review the proposals. Once the 
discussions have been completed, members will have an opportunity to revise their 
scores independently. A final consensus meeting shall be held to confirm   the   most   
technically   qualified   and   best   value   proposal submitted for award. The VVTA 
Contracting Officer, or designee, shall serve as Facilitator of the Evaluation Committee. 
 

f. Proposals that have been determined not to be in the competitive range and cannot be 
reasonably made to be within the competitive range, will be notified in writing, that they 
are no longer under consideration. 

 
4. QUALIFICATION REQUIREMENTS 

 
a.  The Proposers, whose proposals have been determined by the evaluation process t o  

b e  i n  t h e  competitive range, may be notified and scheduled to meet with VVTA for 
further discussions, clarifications, and negotiations. The meeting will only occur if 
further discussion is required by the Evaluation Committee.  VVTA reserves the right to 
award and contract to a Proposer without any meeting or further discussions. 

 
b. Any Proposal deviations submitted by the Proposer will be discussed as part of the 

negotiations process.   However, VVTA at its discretion may in its best interest, reject 
any and all such conditions, exceptions, and deviations.  Any proposal which fails to 
comply with the VVTA instructions and requirements listed in the solicitation 
documents shall be deemed non-responsive and their proposal shall be rejected.  

 
c.  As part of the negotiation process, VVTA reserves the right to conduct factory visits to 

inspect the Proposer’s facilities.   VVTA shall also have the right to contact other p a 
r t y with whom the Proposer has experience with this type of request, and other 
relevant references which the Proposer has listed. 

 
d.   At the conclusion of the discussion and negotiation processes, each of the Proposers 

still determined by VVTA to be within the competitive range will be afforded the 
opportunity to submit a revised proposal with a clear understanding that VVTA will then 
choose that proposal, which it finds to be most advantageous based upon the evaluation 
criteria and final scoring. The results of the evaluations and the selection of a proposal 
for any award will be documented in a report to the final approval authority within VVTA. 
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5.  PROPOSAL EVALUATION CRITERIA AND SCORING 

 
a.  Listed below is the point scale system by which proposals from responsible Proposers 

will be evaluated and ranked for the purpose of determining any competitive 
range and to make any selection of a proposal for a potential award. 

 

 

TOTAL POSSIBLE POINTS                                                                140 

 
b.  The cost factor will be made up of two components. Technical scores up to One Hundred 

Fifteen (115) base technical points; and Price twenty-five (25) Base Price points. The 
maximum 140 base points available will be awarded to the Proposer with the highest 
Technical and price score, combined. Price points will be calculated by dividing the 
lowest price offered by the proposal price being scored and multiplying the quotient of 

EVALUATION CRITERIA MAXIMUM POINTS 

1. EXPERIENCE AND TECHNICAL COMPETENCE: 
Demonstrated experience in similar projects, understanding of 
RFP requirements and ability to meet performance goals, 
compliance with all technical and administrative requirements, 
financial viability, accounting, and reporting.  

 
 

25 

2. STAFFING AND 
PERSONNEL/PROGRAM OPERATIONS: 
Qualifications and experience of management and staff and 
other personnel, comprehensiveness of plan and team’s 
familiarity with the provision of Construction Project 
Management. 

 
 
 

30 

3. APPROACH: 

The proposal shall contain a detailed explanation of the 
project and not a reiteration of the RFP itself. The 
information offered should be a compendium of the 
Proposer’s knowledge of the standards outlined in the 

Scope of Work. 

 

 

 

35 

 

4. DBE PARTICIPATION: 

The Proposer or subcontract who is a certified 
as Disadvantaged Business Enterprise.  Proof 
of Certification required to be considered. 

 

5 

5. REFERENCES: 

Based on the references provided in Proposal, 
Procurement will check references and score 
them. 

 

20 

6. PRICE PROPOSAL 

  A. Total Projects Costs. (All inclusive) 

  B. Project Breakdown.  Provide a detailed listing for all 
task items with total project amount.   

 

 

25 
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the calculation by (25); (Low offer divided by next highest offer) times 25  points. 
The Price Proposals, DBE and References will be evaluated by the RFP Facilitator. 

 
c.  The balance of the evaluation criteria will be scored on the evaluator’s assessment in 

the areas described in the Table above, based on the following system: 

 

Exceptional:  Fully compliant with the solicitation requirements and with desirable 
strengths or betterments; no errors, omissions, discrepancies, weakness, or potential 
risks.  Proposals judged to fall within these parameters will receive 90 to 
100% of the points available for the category. 
 
Good to Superior:   Compliant with requirements of the solicitation; some minor 
errors, omissions, discrepancies, weakness, or risks.  Proposals in this range will 
receive 80 to 89% of the points available for the category. 
 
Adequate:      Minimally compliant with solicitation requirement; with errors, 
omissions, discrepancies, weakness, or risks; which may be possible to correct and 
make acceptable.  Proposals in this range will receive 70 to 79% of the points available 
for the category. 
 
Poor to Deficient:   Non-compliant with solicitation requirements; contains errors, 
omissions, discrepancies, weaknesses, or risks which would be difficult to correct or 
make acceptable.  Proposals in this range will receive 60 to 69% of the points 
available for the category. 
 
Unacceptable:   Totally deficient and non-compliant with requirements; contains 
major non-correctable errors, omissions, discrepancies, weaknesses, or risks. 
Proposals in this range will receive 0 to 59% of the points available for the category. 

There is the possibility of an extra 20 points for those proposers whose scores 

are within the competitive range and are asked to present an oral presentation. 

Each proposer’s final score will be an average score based on the scores given 

by the evaluation committee. 

 

6.  EVALUATION PROCEDURES 

 

a.  All aspects of the evaluations of the proposals and any discussions and/or negotiations, 

including documentation, correspondence, and meetings, will be kept confidential during 

the evaluation and negotiation process. 
 

b.  Proposals will be analyzed for conformance with the instructions and requirements of 
the RFP and Contract documents.  Any proposal which fails to comply with the VVTA 
instructions and requirements listed in the solicitation documents shall be deemed non-
responsive and their proposal shall be rejected. Proposers are advised that the detailed 
evaluation forms and procedures will follow the same proposal format and organization 
specified in Section I. Therefore, Proposer shall pay close attention to and strictly follow 
all instructions and requirements. Submittal of a proposal means that the Proposer has 
accepted all of the Contract documents, except such conditions, exceptions, 
reservations, or understandings explicitly, fully, and separately stated on the forms and 
according to the instructions of “Form for Proposal Deviation” (Attachment E).    Any 
such conditions, exceptions, reservations or understanding which do not result in the 
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rejection of the proposal are subject to evaluation under the criteria of “Proposal 
Evaluation Criteria” (Section X.5.) 
 

c.  Evaluations will be made in strict accordance with all of the evaluation criteria and 
procedures specified in “Proposal Selection Process” (Section X .3.) above.   VVTA 
shall select for any award the highest ranked proposal from a responsible Proposer, 
qualified under “Qualification Requirements” (Section X.4.), which does not render this 
procurement financially infeasible and is judged to be most advantageous to VVTA 
based on consideration of the evaluation “Proposal Evaluation Criteria” (X.5.). 

 

7.  QUALIFICATION OF RESPONSIBLE PROPOSERS 
 

Proposals will be evaluated in accordance with requirements of “Qualification Requirements” 
(Section X.4.) to determine the responsibility of Proposers. Any proposals from Proposers 
whom VVTA finds not to be responsible and finds cannot be made to be responsible 
may not be considered for the competitive range.   Final determination of a Proposer’s 
responsibility will be made upon the basis of initial information submitted in the proposal, 
any information submitted upon request by VVTA, and information resulting from Agency 

inquiry of Proposer’s references, and its own knowledge of the Proposer. 
 
8. DETAILED EVALUATION OF PROPOSALS AND DETERMINATION OF COMPETITIVE 

RANGE 

a.  Each proposal will be evaluated in accordance with the requirements and criteria 
specified in “Proposal Selection Process” (Section X.3.) 
  

b.  The following are the minimum requirements that must be met for a proposal to be 
considered responsive for inclusion in the competitive range. All of these requirements 
must be met; therefore, they are not listed in any particular order of importance.   Any 
proposal that VVTA finds not to meet these requirements and that cannot be remedied 
as part of the negotiation process will be determined to be non-responsive and will not 
be included in the competitive range.  The minimum requirements are as follows: 

 
i. Proposer is initially evaluated as responsible in accordance with the requirements 

of “Qualification Requirements” (Section X.4.)    Final determination of 
responsibility will be made through the evaluation process. 
 

ii. Proposer has demonstrated its responsiveness by following the instructions of the 
RFP and included sufficient detail information, such that the proposal can be 
evaluated.  Any informalities in regard shall be determined by VVTA to be either a 
defect and non- responsive or an informality that VVTA will waive in accordance 
with “Acceptance/Rejection of Proposals” (Section R) 
 

iii. Proposal price would not render this procurement financially infeasible, or it is 
reasonable that such proposal price might be reduced to render the procurement 
financially feasible. 

 
c.  VVTA will document its evaluations in accordance with the criteria and procedures of 

“Proposal Selection Process” (X.3.).   Any proposal deficiencies which may render a 
proposal non-responsible and non- responsive will be documented. VVTA will make 
specific note of questions, issues, concerns, and areas requiring clarification by 
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Proposers and to be discussed through any contact with Proposers, which VVTA finds 
to be within the competitive range. Rankings and spreads of the proposals against the 
evaluation criteria will then be made by VVTA as a means of judging the overall relative 
spread between proposals and of determining which proposals are within the 
competitive range or may be reasonably made to be within the competitive range. 

 
9.  PROPOSALS NOT WITHIN THE COMPETITIVE RANGE 
 
Proposers of any proposals that have been determined by VVTA as not in the competitive 

range will be notified in writing. 

 

10. DISCUSSIONS WITH PROPOSERS IN THE COMPETITIVE RANGE 
 

a.  The Proposers, whose proposals are found by VVTA to be within the competitive range, 
will be notified and any questions and/or requests for clarifications provided to them in 
writing. Each such Proposer may be contacted with VVTA to discuss answers to written 
or oral questions, clarifications, and any facet of its proposal. 

  
b.   In the event that a proposal, which has been included in the competitive range, contains 

conditions, exceptions, reservations, or understandings to any Contract requirements as 
provided in “Form for Proposal Deviation” (Attachment E), said conditions, exceptions, 
reservations, or understandings may be negotiated during contract negotiations.  
However, VVTA shall have the right to reject any and all such conditions and/or 
exceptions, which fail to comply with the VVTA instructions and requirements listed in 
the solicitation documents may be deemed non-responsive and their proposal to be 
outside the competitive range and rejected. 
  

c.   No information, financial or otherwise, will be provided to any Proposer about any of the 
proposals from other Proposers.  Proposers will not be given a specific price or specific 
financial requirements they must meet to gain further consideration, except that 
proposed price may be considered to be too high with respect to the marketplace or 
unacceptable. Proposers will not be told of their rankings among the other Proposers. 
  

d.  Best Offers.  VVTA expects that all responsible and responsive Proposers shall submit 
their Best Offer upon initial submission in response to this solicitation. 

 
e.  VVTA reserves the right to make an award to a Proposer whose proposal it judges 

to be most advantageous to VVTA based upon the evaluation criteria, without 
conducting any written or oral discussions with any Proposers or solicitation of 
any BAFO. 

 
 

**** End of Instructions to Proposers **** 



RFP 2022-06 CONSTRUCTION CONSULTANT PROJECT MANAGER 
ATTACHMENT A - SCOPE OF WORK 

RFP 2022-06 Page 1 of 2 (Rev.10/2021) 
ATTACHMENT A – SCOPE OF WORK 
 

 
INTRODUCTION 
 
Victor Valley Transit Authority (VVTA) needs a Consultant/Project Manager (here by referred to 
as “consultant”) for three major projects 1. A liquid delivery Hydrogen fueling station for the 
VVTA fleet and the public. 2. A transfer hub for Hesperia with restrooms. (These 2 projects will 
be design/build projects). 3. Renovation projects for the newly acquired Victorville Transfer Hub. 
(Which will be a project that will need to locate and hire specialty contractors). The Consultant 
will also be needed on an on-call basis for future construction on property that VVTA intends to 
purchase in the near future. 
 
SCOPE OF SERVICES 
 
The following is an outline of scope of services anticipated to be provided by the selected 
consultant but is not an exhaustive list:  
 
Provide overall project and program management of the projects from initial project 
development thru the end of construction and project closeout.  
 
Coordinate all projects and activities with involved agencies and stakeholders, including the 
jurisdictions of the agency and adjacent local agencies that may be impacted by the proposed 
improvements in the adjacent areas; County Fire Department, Caltrans, Federal Transit 
Authority, (FTA) and any other agencies and organizations that have jurisdictional control, 
regulatory agencies, and stakeholders as necessary.  
 
Prepare necessary scopes of work for request for proposals, notice inviting bids, agreements, 
and assist in the selection of various design/build contractors and construction project 
managers.  
 
The services requested are for the overall project, and program management from initial project 
development thru the end of construction and project close out. The consultant(s) shall provide 
their detailed approach and scopes of services to provide the required services and to manage 
the projects and program in an efficient and cost-effective manner for VVTA.  
 
It is the consultant's responsibility to identify all necessary tasks and components and provide 
all necessary services as required. The level of work effort and level of staffing for the requested 
services will depend on various factors and will vary. The selected consultant will provide the 
services on as-needed basis.  
 
The agency is in the process of finalizing funding agreements for 3 major projects  

 
1. A liquid delivery Hydrogen fueling station for the VVTA fleet and the public;  
 
2. A transfer hub for Hesperia with restrooms; and   
 
3. Renovation projects for the newly acquired Victorville Transfer Hub.  

 
VVTA will inform the consultant on the availability of final funds and the timing. The project 
schedules will be established based on final funding amounts and availability, as well as 
required process and durations for environmental reports, right-of-way acquisitions, review, and 
approvals by consultant, as well as jurisdictional and regulatory agencies.  
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Preparing, attending, and participating in bi-weekly meetings of the VVTA committee and 
contractors with oversight for the construction of two different projects which will be design/build 
projects and one project will be the hiring of a general contractor(s) to upgrade the D St. 
Transfer hub.  
 
Prepare meeting agendas and minutes for all project related meetings, managing and 
overseeing the project budget (including construction costs, insurance, and contingency). 
Setting up agenda for contractors and providing a bi-weekly report to the VVTA committee on 
the progress of the project and scheduling and conducting on-site or electronic bi-weekly 
progress meetings involving VVTA staff and contractors.  
 
Reviewing and commenting on the contractor’s procurement plan. Ensuring that all required 
permits are obtained and remain current for the duration of the project.  
 
Keeping track of the budget and advising VVTA on the status of the budget and schedule. This 
will include timely advice on any situation which may increase the cost of the project or result in 
delayed completion.  
 
Monitors and facilitates resolution of construction contract disputes and claims. 
 
Creating and maintaining comprehensive project documentation files. 
 
Reviewing any requests for changes and submitting written recommendations to VVTA with final 
terms and price for consideration and approval.  
 
Reviewing payroll reports for accuracy and submitting findings to the VVTA finance department.  
 
Coordinates with facility occupants and assists the move-in to new or newly renovated facilities. 
 
ON CALL CONSULTING 
 
Some On Call Consulting opportunities may arise related to other construction or facility 
maintenance projects in the future. 
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THE RESULTING CONTRACT FROM THIS RFP SHALL BE FINANCED WITH FEDERAL FUNDS 

 

The links below are attached to this RFP and are herein incorporated.  By submitting a 

proposal, the PROPOSER agrees to compliance with all reference Federal Regulatory 

Requirements. 

 

It is the responsibility of the Proposer to ensure compliance with all of the regulations that are 

applicable to this solicitation and resulting contract. 

The federal regulations Check List – a listing by Contract Dollar amount showing the applicable 

regulations for any Federally Funded contract: http://vvta.org/wp-

content/uploads/2018/08/VVTA_PROCUREMENT_FEDERAL-CLAUSE-

CHECKLIST_20180808.pdf 

 

The following is “Appendix A” of the Federal Procurement Best Practices Manual and includes 

the full text for all of the clauses included in the above checklist:  http://vvta.org/wp-

content/uploads/2019/04/FTA_Required_Clauses_12.14.17.pdf 

http://vvta.org/wp-content/uploads/2018/08/VVTA_PROCUREMENT_FEDERAL-CLAUSE-CHECKLIST_20180808.pdf
http://vvta.org/wp-content/uploads/2018/08/VVTA_PROCUREMENT_FEDERAL-CLAUSE-CHECKLIST_20180808.pdf
http://vvta.org/wp-content/uploads/2018/08/VVTA_PROCUREMENT_FEDERAL-CLAUSE-CHECKLIST_20180808.pdf
http://vvta.org/wp-content/uploads/2019/04/FTA_Required_Clauses_12.14.17.pdf
http://vvta.org/wp-content/uploads/2019/04/FTA_Required_Clauses_12.14.17.pdf
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THIS AGREEMENT is made and entered into this ___ day of ____, 20__, by and between the 

VICTOR VALLEY TRANSIT AUTHORITY, a Joint Powers authority, created pursuant to the laws of 

the State of California (“VVTA” OR “Agency”) and 

 

 ______________________ (“CONTRACTOR”). 

 
RECITALS 

 
WHEREAS VVTA circulated and distributed a Request for Proposal (“RFP”) from qualified firms 

who can provide the products and services needed to provide Construction Consultant Project 
Management, a copy which is attached herein as Exhibit 1 (RFP); and 
 

         WHEREAS, CONTRACTOR submitted a proposal to provide the required services per the Scope 
of Work described in the RFP, a copy which is attached herein as Exhibit 2: and 
 

WHEREAS, CONTRACTOR has represented and warrants to VVTA that it has the necessary 

training, experience, expertise, physical manufacturing capacity and staff competency to provide the 

services, goods and materials that are described in this Agreement, at a cost to VVTA as herein 

specified and that it will be able to perform the herein described services for VVTA by virtue of its current 

resources and specialized knowledge of relevant data, issues, and conditions: and 
 

WHEREAS CONTRACTOR represents and warrants that neither CONTRACTOR, nor any of its 

officers, agents, employees, contractors, subcontractors, volunteers, or five percent owners, is excluded 

or debarred from participating in or being paid for participation in any Federal or State program; and 
 

WHEREAS CONTRACTOR further represents and warrants that no conditions or events now exist 

which give rise to CONTRACTOR, or any of its officers, agents, employees, contractors, subcontractors, 

volunteers, or five percent owners being excluded or debarred from any Federal or State program; and 
 

WHEREAS CONTRACTOR understands that VVTA is relying upon these representations in 

entering into this Agreement. 
 

NOW, THEREFORE, in consideration of the mutual promises and conditions herein contained, 

VVTA and CONTRACTOR hereby agree as follows: 

 

1.  SCOPE OF WORK 
 

A.  CONTRACTOR will perform the Work and related tasks as described in Attachment A, Scope of 

Work (Exhibit 2) hereto and is incorporated by reference into and made a part of this Agreement. 

 

B. This is a non-exclusive Agreement, whereby VVTA may, at its sole discretion, augment or supplant 

the Work with its own forces or forces of another contractor or entity.  CONTRACTOR will 

cooperate fully with VVTA’s staff or other contractor or entity that may be providing similar or the 

same Work for VVTA. 
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2.  CONTRACT DOCUMENTS 
 

The complete Contract between the parties shall consist of the following component parts: 

This Agreement; 

A. Exhibit 1 – RFP 2021-07 SECURITY CAMERA SYSTEM UPDATE, including Addenda and 

all Attachments; 

 

B. Exhibit 2 – RFP SCOPE OF WORK 
 

C. Exhibit 3 – CONTRACTOR’s PROPOSAL Submission dated _________________ 

 

D. Exhibit 4 – CONTRACTOR’s Proof of Insurance dated _______________________ 

 

E. Exhibit 5 – CONTRACTOR’s Price Proposal dated _________________________ 

 

F. Exhibit 6 – Completed, signed, and notarized (if applicable) forms as required by the 
Solicitation. 

 

All the Exhibits mentioned in this Agreement are attached and are herein incorporated. This Agreement 

and the other Exhibits mentioned constitute the entire Contractual Agreement between the parties.  In 

the event of any conflict between any of the provisions of this Agreement and Exhibits, the provision 

that requires the highest level of performance from CONTRACTOR for VVTA’s benefit shall prevail. 

Proposer shall execute and submit Certifications as required in the RFP and shall be submitted 

separately in each Proposer’s Price Bid. 

 

In the event of any conflict between the final contract and the provisions included in the attachments, the 

negotiated terms of the final contract shall prevail. 

 

3. PERIOD OF PERFORMANCE 
 

This Agreement shall commence on ____________ and shall continue in full force and effect through 
_______________,unless earlier terminated or extended as provided in this Agreement. 
  
4. TOTAL CONSIDERATION 
 

A.   In accordance with the terms and conditions of this Contract, VVTA shall pay CONTRACTOR 

for its obligations under this Agreement.  VVTA shall pay CONTRACTOR on a FIXED 

PRICE basis at the fully burdened fixed rates stated herein in accordance with the 

provisions, of this Section, and subject to the maximum cumulative payment obligation 

RATES 

B.   VVTA’s maximum cumulative payment obligation under this Agreement shall not exceed 
___________________ ($___________.__), including all amounts payable to 
CONTRACTOR for all costs, including but not limited to direct labor, other direct costs, 
subcontracts, indirect costs including, but not limited to, leases, materials, taxes, insurance, 
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and profit. 
 

5.  INVOICING AND PAYMENT 
 

A.  CONTRACTOR shall invoice VVTA on a monthly basis, during the course of the contract.  
CONTRACTOR shall furnish information as may be requested by VVTA to substantiate the 
validity of an invoice. 

 
  CONTRACTOR shall submit invoices to: 
 
  VICTOR VALLEY TRANSIT AUTHORITY 
  ATTN: ACCOUNTS PAYABLE 
  17150 SMOKE TREE STREET 
  HESPERIA, CA  92345-8305 
 

Each invoice shall include, at a minimum, the following information: 
 

• Contract number/Purchase Order number 
• Invoice number  
• Description of service 
• Construction Milestones completed 
• Unit Price, extended price, and applicable taxes 
• Information as requested by VVTA 

 
B.  VVTA shall remit payment within Thirty (30) calendar days of approval of the invoices by 

VVTA Senior Staff.  VVTA does encourage the CONTRACTOR to accept discount terms of 
2% 10, net 30, in the event the CONTRACTOR needs expedited terms. 

 

6. AUDIT AND INSPECTION OF RECORDS 
 

In accordance with 49 C.F.R. § 18.36(i), 49 C.F.R. § 19.48(d), and 49 U.S.C. § 5325(a), provided VVTA 

is the FTA Recipient or a sub-grantee of the FTA Recipient, the Contractor agrees to provide VVTA, 

FTA, the Comptroller General of the United States, the Secretary of the U.S. Department of 

Transportation, or any of their duly authorized representatives access to any books documents, papers, 

and records of the Contractor which are directly pertinent to or relate to this Contract (1) for the 

purpose of making audits, examinations, excerpts, and transcriptions and (2) when conducting an 

audit and inspection. 
 

A.  In  the  event  of  a  sole  source  Contract,  or  single  Offer,  single  responsive  Offer,  

or competitive negotiated procurement, the Contractor shall maintain and VVTA, the U.S. 

Department of Transportation (if applicable), or the representatives thereof, shall have the 

right to examine all books, records, documents, and other cost and pricing data related to the 

Contract price, unless such pricing is based on adequate price competition, established 

catalog or market prices of commercial items sold in substantial quantities to the public, or 

prices set by law or regulation, or combinations thereof.  Data related to the negotiation or 

performance of Contract shall be made available for the purpose of evaluating the accuracy, 

completeness, and currency of the cost or pricing data.  The right of examination shall extend 

to all documents necessary for adequate evaluation of the cost or pricing data, along with the 
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computations and projections used therein, including review of accounting principles and 

practices that reflect properly all direct and indirect costs anticipated for the performance of 

the Contract. 
 

B.   For Contract Amendments, the VVTA, the U.S. Department of Transportation (if 

applicable), or their representatives shall have the right to examine all books, records, 

documents, and other cost and pricing data related to a Contract Amendment, unless such 

pricing is based on adequate price competition, established catalog or market prices of 

commercial items sold in substantial quantities to the public, or prices set by law or 

regulation, or combinations thereof. Data related to  the  negotiation  or  performance  of  

the  Contract  Amendment  shall  be  made available for the purpose of evaluating the 

accuracy, completeness, and currency of the cost or pricing data.  The right of examination 

shall extend to all documents necessary for adequate evaluation of the cost or pricing data, 

along with the computations and projections used therein, either before or after execution of 

the Contract Amendment for the purpose of conducting a cost analysis.  If an examination 

made after execution of the Contract Amendment reveals inaccurate, incomplete, or out-of-

date data, the VVTA may renegotiate the Contract Amendment and VVTA shall be entitled 

to any reductions in the price that would result from the application of accurate, complete, or 

up-to-date data. 

 
7. NOTIFICATION 
 

All notices hereunder concerning this Agreement and the Work to be performed shall be physically 
transmitted by courier, overnight, registered, or certified mail, return receipt requested, postage 
prepaid and addressed as follows: 
 
To VVTA:      To CONTRACTOR: 
Attn: Procurement Manager 
Victor Valley Transit Authority 
17150 Smoke Tree Street 
Hesperia, CA  92345-8305 

 
8.  VVTA AND CONTRACTOR’S REPRESENTATIVES 
 
 A. VVTA  

   
VVTA’s Executive Director has been delegated the authority to execute contracts on behalf 
of VVTA.  Except as expressly specified in this Agreement, the Executive Director may 
exercise any powers, rights and /or privileges that have been lawfully delegated by VVTA.  
Nothing in this Agreement should be construed to bind VVTA for acts of its officers, 
employees, and/or agents that exceed the delegation of authority specified herein.  The 
Executive Director or his/her designee is empowered to: 

  
1. Have general oversight of the Work and this Agreement, including the power to 

enforce compliance with this Agreement. 
 

2. Reserve the right to remove any portion of the Work from CONTRACTOR which 
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have not been performed to VVTA’s satisfaction. 
 

3. Subject to the review and acceptance by VVTA, negotiate with CONTRACTOR all 
adjustments pertaining to this Agreement for revision. 

 
4. In addition to the foregoing, the Executive Director shall have those rights and 

powers expressly set forth in other sections of this Agreement. 
  
 B.     Contractor’s Key Personnel 
 

The following are CONTRACTOR’s key personnel and their associated roles in the Work to 
be provided: 

 
   Name       Role 
 
 ___________________________________  ___________________________________ 
 
 
 ___________________________________  ___________________________________ 
 
 
 ___________________________________  ___________________________________ 
 
 
 ___________________________________  ___________________________________ 
 

Any propose/substitution or replacement by Contractor of Contractor’s key personnel shall 
ensure that such person possesses the same or better expertise and experience than the 
key personnel being substituted or replaced.  VVTA reserves the right to interview such 
person to ascertain and verify if such proposed substitution or replacement does indeed 
possess such expertise and experience. 

 
VVTA awarded this Agreement to CONTRACTOR based on VVTA’s confidence and 
reliance on the expertise of CONTRACTOR’s key personnel described above.  
CONTRACTOR shall no reassign key personnel or assign other personnel to key personnel 
roles until CONTRACTOR obtains prior written approval from VVTA. 

 

9. TERMINATION OF CONTRACT 
  

A.  TERMINATION FOR CONVENIENCE 

 

1.   The performance of Work under this Contract may be terminated for in whole, or from 

time to time in part, by VVTA for the convenience of VVTA whenever VVTA 

determines that such termination for convenience is in the best interest of VVTA and 

the other procuring agencies.  Any such termination for convenience shall be 

executed by delivery to the Contractor of a written Notice of Termination specifying 

the extent to which performance of Work under the Contract is terminated, and 

the date upon which such termination becomes effective.  After receipt of a Notice 
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of Termination for Convenience, and except as otherwise directed by VVTA, the 

Contractor must: 

 
(a)   Stop the Work under the Contract on the date and to the extent specified 

in the Notice of Termination for Convenience. 
 

(b)   Place no further orders or subcontracts for materials, services, or facilities, 

except as may be necessary for completion of such portion of the Work under 

the Contract as is not terminated. 
 

(c)   Terminate all orders and subcontracts to the extent that they relate to the 
performance of Work terminated as set out in the Notice of Termination for 
convenience. 

 
(d)   Assign to VVTA in the manner, at the times, and to the extent directed by 

VVTA, all of the right, title, and interest of the Contractor under the orders and 

subcontracts so terminated, in which case VVTA shall have the right, in its 

discretion, to settle or pay and or all claims arising out of the termination of 

such orders and subcontracts. 
 

(e)   Settle all outstanding liabilities and all claims arising out of such termination of 

orders and subcontracts, with the approval or ratification of VVTA, to the extent 

he/she may require, which approval or ratification shall be final for all the 

purposes of this Section. 
 

(f)   Transfer title to VVTA and deliver in the manner, at the times, and to the 

extent, if any, directed by VVTA the fabricated or un-fabricated parts, work in 

process, completed work, supplies, and other material produced as part of, or 

acquired in connection with the performance of, the Work terminated, and the 

completed or partially completed plans, drawings, information, and other 

property which, if the Contract had been completed, would have been 

required to be furnished to VVTA. 
 

(g)   Complete performance of such part of the Work as shall not have been 
terminated by the Notice of Termination for Convenience; and  

 
(h)    Take such action as may be necessary, or as VVTA may direct, for the 

protection or preservation of the property related to this Contract which is in 
the possession of the Contractor and in which VVTA has or may acquire an 
interest. 

 

2.  A f t e r  receipt of a Notice of Termination for Convenience, the Contractor shall submit 

to VVTA its termination claim, in the form and with certification prescribed by VVTA. 

Such claim shall be submitted promptly but in no event later than six months from the 

effective date of termination, unless one or more extensions in writing are granted by 

VVTA, upon request of the Contractor made in writing within such six months period 

or authorized extension thereof.  However, if VVTA determines that the facts justify 
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such action, it may receive and act upon any such termination claim at any time after 

such six months period or any extension thereof.    Upon failure of the Contractor to 

submit its termination claim within the time allowed, VVTA may determine, on the 

basis of information available, the amount, if any, due the Contractor by reason of the 

termination and will thereupon pay the Contractor the amount so determined. 
 

3.    Subject to the provisions of subsection 2 above, the Contractor and VVTA may agree 

upon the whole or any part of the amount or amounts to be paid to the Contractor by 

reason of the total or partial termination or work pursuant to this Section, which 

amount or amounts may include an allowance for profit on work done; provided that 

such agreed amount or amounts exclusive of settlement costs, shall not exceed the 

total Contract Consideration as reduced by the amount of payments otherwise made 

and as further reduced by the Contract price of work not terminated.  The Contract 

will be amended accordingly, and the Contractor will be paid the agreed amount. 
 

4.    In the event of failure of the Contractor and VVTA to agree, as provided in subsection 

3, upon the amount to be paid the Contractor by reason of the termination of Work 

pursuant to this Section, VVTA will pay the Contractor the amounts determined by 

VVTA as follows, but without duplication of any amounts agreed in accordance with 

subsection: 
  

With respect to Contract Work performed prior to the effective date of the Notice 

Termination, the total (without duplication of any items) of: 
 

(a)   The costs of such Work. 
 

(b)   The  cost  of  settling  and  paying  claims  arising  out  of  the  termination  

of  Work  under subcontracts or orders as provided in subsection 1(e) above, 

exclusive of the amounts paid or payable on account of supplies or material 

delivered or services furnished by the subcontractor prior to the effective date 

of the Notice of Termination of Work under this Contract, which amounts shall 

be included in the costs on account of which payment is made under 2 above. 

 

(c)   A sum, as profit on 4(a) above, determined by VVTA to be fair and reasonable; 

provided, however, that if it appears that the Contractor would have sustained 

a loss on the entire Contract had it been completed, no profit shall be included 

or allowed under this subsection 4(c) and an appropriate adjustment shall be 

made by reducing the amount of the settlement to reflect the indicated rate of 

loss; and 

 

(d) The  reasonable  cost  of  preservation  and  protection  of  property  incurred  

pursuant  to subsection A (9) and any other reasonable cost incidental to 

termination of work under this Contract,  including  expense  incidental  to  the  

determination  of  the  amount  due  to  the Contractor as the result of the 

termination of Work under this Contract. 
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5.   The total sum to be paid to the Contractor under subsection 4 will not exceed the total 

Contract Consideration as reduced by the number of payments otherwise made and 

as further reduced by the Contract price of Work not terminated.  Except for normal 

spoilage, and except to the extent that VVTA will have otherwise expressly assumed 

the risk of loss, there will be excluded from the amounts payable to the Contractor 

under subsection 4 the fair value, as determined  by  the  VVTA,  of  property,  which  

is  destroyed,  lost,  stolen,  or damaged so as to become undeliverable to VVTA, 

or to a purchaser pursuant to subsection 1 (g) of this Section. 
 

6.    In arriving at the amount due the Contractor under this Section, there will be 
deducted: 

 
(a)   The amount of any claim which VVTA has against the Contractor in connection 

with the Contract; and 
 

(b)    The agreed price for, or the proceeds of sale of materials, supplies, or other 

items acquired by the Contractor or sold, pursuant to the provision of this 

Section, and not otherwise recovered by or credited to VVTA. 
 

7.   If the termination for convenience hereunder is partial, prior to the settlement of the 

terminated portion of the Contract, the Contractor may file with VVTA a written request 

for an adjustment of the price or prices specified in the Contract relating to the 

continued portion of the Contract (the portion not terminated by the Notice of 

Termination), and such adjustment as may be agreed will be made in the price or 

prices. 
 

8.    VVTA may from time to time, at its sole discretion and under terms and conditions 

it may prescribe, make partial payments and payments on account against cost 

incurred by the Contractor in connection with the terminated portion of the Contract 

whenever, in the opinion of VVTA, the aggregate of payments does not exceed 

the amount to which the Contractor will be entitled hereunder. If the total of the 

payments is in excess of the amount finally agreed or determined to be due under this 

Section, the excess shall be paid by the Contractor to VVTA upon demand, together  

with interest at the rate of 10 percent per annum or the maximum rate permitted by 

applicable law, whichever is less, for the period from the date the excess payment is 

received by the Contractor to the date on which the excess payment is repaid to VVTA. 
 

       9.    Unless otherwise provided for in this Contract, or by applicable statute, the 

Contractor, from the effective date of termination and for a period of three years after 

final settlement under this Contract, shall preserve and make available to VVTA at all 

reasonable times at the office of the Contractor but without direct charge to VVTA, 

all its books, records, documents, and other evidence bearing on the costs and 

expenses of the Contractor under this Contract and relating to the Work terminated 

hereunder, or to the extent approved by VVTA, photographs, microphotographs, 

or other authentic reproductions thereof. 
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10.   The Contractor shall insert in all subcontracts that the Subcontractor or Supplier 

shall stop work on the date of and to the extent specified in a Notice of Termination 

from VVTA and shall require that any tier subcontractor to insert the same provision 

in any tier subcontract. 
 

11.   The Contractor shall communicate immediately upon receipt thereof, any Notice of 

Termination issued by VVTA to the affected Subcontractors and Suppliers of any tier. 
 

12.   Under  no  circumstances  is  the  Contractor  entitled  to  anticipatory,  unearned  

profits  or consequential damages as a result of a termination or partial termination 

under this Section.  The payment to the Contractor determined in accordance with 

this Section constitutes exclusive remedy for a termination hereunder. 
 

13.  Anything contained in the Contract to the contrary notwithstanding, a termination 

under this Section shall not waive any right or claim to damages which VVTA may 

have and VVTA may pursue any course of action it may have under the Contract. 
 

    B. TERMINATION FOR CAUSE 

 

(1)   By written Notice of Termination for Cause to the Contractor, VVTA and the other 

 procuring agencies may cancel the whole or any part of the Contract in any one of the 

 following circumstances: 
 

(a)   If the Contractor fails to perform the Work within the time specified or any 
extension thereof. 

 
(b)  If the Contractor fails to perform any of the provisions of the Contract, or so 

fails to make progress s o  as to endanger performance of the Contract in 

accordance with its terms, and in either of these two later circumstances, 

does not cure such failure within a period of the 10) calendar days (or such 

additional time as may be specified in the notice) after VVTA gives notice to 

Contractor of the failure. 
 

(c) The Contractor or Subcontractor or Supplier has violated an authorized order 

or requirement of VVTA; 
 

(d)   Abandonment of the Contract; 
 

(e)  Assignment  of  subcontracting  of  the  Contract  or  any  Work  under  the  

Contract  without approval by VVTA; 
 

(f)    Bankruptcy or appointment of a receiver for the Contractor’s property; 
 

(g)   Performance by the Contractor in bad faith; 
 

(h)   Contractor  allowing  any  final  judgment  to  stand  (unsatisfied)  for  a  
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period  of  48  hours (excluding weekends and legal holiday(s); 
 

(i)   Material failure to comply with the law, ordinance, rule, regulation, or order of 
a legal authority applicable to the Contract, the Work, the Contractor, or the 
goods; or 

  
(j)    Failure to indemnify any party which the Contractor is obligated to indemnify 

under the Section 2.7.5, Indemnification, or elsewhere under the Contract. 
 

(2)   The Contractor shall be provided a period of ten (10) days to cure such failure (or such 

longer period as VVTA may authorize in writing) after receipt of notice from VVTA 

specifying such failure. 
 

(3)   In the event the Contractor does not cure the breach to the satisfaction of VVTA 

within the time period specified by VVTA, VVTA will send the Contractor a written 

notice of failure to cure the breach.  Upon receipt of such written notice from VVTA, 

Contractor shall: 
 

(a)   Stop Work on the date of, and to the extent specified in, the Notice of 
Termination for Cause; 

 
(b) Place no further orders or subcontracts for materials, equipment, services, or 

facilities, except that which is necessary to complete the portion of the Work 

which is expressly not cancelled under the Notice of Termination for Cause; 
 

(c) Cancel all orders or subcontracts to the extent that they relate to the 

performance of Work cancelled under the Notice of Termination; and 
 

(d)   Comply with all other requirements of VVTA specified in the Notice of 
Termination for Cause. 

 
(4)   If the Contract is cancelled as provided in this Section, VVTA may require Contractor 

to transfer title and deliver to VVTA, as directed by VVTA, the following: 
 

(a)   Any completed supplies or equipment furnished by VVTA; and 
 

(b)   Such partially completed supplies and materials, installations, parts, tools, 

dies, jigs, fixtures, plans, drawings, information, and contract rights 

(hereinafter called “manufacturing materials”) that the Contractor has 

specifically produced or acquired for the cancelled portion of this Contract.  

The Contractor shall also protect and preserve property in its possession in 

which VVTA has an interest at the Contractor’s sole expense. 
 

(5)   Upon VVTA’s Termination of the Contractor’s right to proceed with the Work because 

of the Contractor’s default under the Contract, VVTA will have the right to complete 

the Work by whatever means and method it deems advisable.  VVTA will not be 

required to obtain the lowest prices for completing the Work but shall make such 



VVTA RFP 2022-06 CONSTRUCTION CONSULTANT PROJECT MANAGER 
ATTACHMENT C – SAMPLE CONTRACT 

 

VVTA RFP 2022-06 Page 11 of 24 Rev. 11/2021 
ATTACHMENT C – SAMPLE CONTRACT 
 
 

expenditures as, in VVTA’s sole judgment, best accomplish such completion. 
 

(6)  The expense of completing the Work, together with a reasonable charge for 

engineering, managerial  and  administrative  services,  as  certified  by the  Lead  

Procuring  Agency,  will  be charged, and will be deducted by VVTA out of such monies 

as may be due or may at any time thereafter become due to the Contractor.  In case 

such expense is in excess of the sum which otherwise would have been payable to 

the Contractor under the Contract, then the Contractor or its surety shall promptly pay 

the amount of such excess to VVTA upon notice of the excess so due.  VVTA may, 

in its sole discretion, withhold all or any part of any progress payments otherwise due 

the Contractor until completion and final settlement of the Work covered by the 

Notice of Termination of Contractor’s right to proceed. 
 

(7)   Contractor shall insert in all subcontracts that the Subcontractor or Supplier will stop 

work on the date of or to the extent specified in a Notice of Termination for Cause 

from VVTA and shall require the Subcontractors and Suppliers to insert the same 

provision in any of their subcontracts. 
 

(8)    The Contractor shall immediately upon receipt communicate any Notice of 

Termination for Cause issued by VVTA to the affected Subcontractors and Suppliers 

at any tier. 
 

(9)     The Surety on the Contractor’s Performance Bond provided for in this Contract 

shall not be entitled to take over the Contractor’s performance of Work in case of 

termination under this Section, except with the prior written consent of VVTA. 
 

(10)   The Contractor shall not be liable for any costs in excess of the total Contract 

Consideration if the failure to perform the Contract arises out of causes beyond the 

control and without the fault or negligence of the Contractor.  If the failure to perform 

is caused by the default of a Subcontractor and/or Supplier and such default arises 

out of causes beyond the control of and without the fault or negligence of either the 

Contractor or the Subcontractor and/or Supplier, and if the Supplies or Services to be 

furnished by the Subcontractor or Supplier were not obtainable from other sources in 

sufficient time to permit the Contractor to meet the required Delivery Schedule, the 

Contractor shall not be liable for any costs in excess of the total Contract  

Consideration to complete the Work. 
 

(11.)   If, after issuance of the Notice of Termination of this Contract, it is determined for any 

reason that the Contractor was not in breach, or that the breach was excusable, the 

rights and obligations of the parties shall be the same as if the Notice of Termination 

had been issued pursuant to the Termination for Convenience Section, and the 

Contractor shall be reimbursed for costs incurred under the terms of that Section. 
 

10.    ASSIGNMENT 
 
This Agreement, any interest herein or claim hereunder, may not be assigned by CONTRACTOR either 
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voluntarily or by operation of law, nor may all or any part of this Agreement be subcontracted by 
CONTRACTOR – without prior written consent of VVTA.  Consent by VVTA shall not be deemed to relieve 
CONTRACTOR of its obligations to comply fully with all terms and conditions of this Agreement. 
 
11.  SUBCONTRACTING 
 
VVTA hereby consents to CONTRACTOR’s subcontracting of portions of the Work to the parties 
identified below for the functions described in CONTRACTOR’s Bid.  CONTRACTOR shall include in 
each subcontract agreement the stipulation that CONTRACT, not VVTA, is solely responsible for 
payment to the subcontractor for all amounts owing and that the subcontractor shall have no claim, and 
shall take no action against VVTA, Member Agencies or officers, directors, employees, or sureties thereof 
for nonpayment by CONTRACTOR. 
 
Subcontractors’ Names and Addresses   Work to be Performed 
 
___________________________________  _____________________________________ 
 
 
___________________________________  _____________________________________ 
 
 
___________________________________  _____________________________________ 
 

 
12.  SUCCESSORS AND ASSIGNS 
 

Subject   to   any   provision   under   this   Contract   restricting   assignment   or   subcontracting   by 

CONTRACTOR, the provisions of this Contract shall be binding upon and inure to the benefit of the 

respective successors, assigns, heirs, and personal representatives of the parties to this Contract. 

 

13.  STATUS OF CONTRACTOR 
 

A.   It is understood and agreed by all the parties hereto that Contractor is an independent 

contractor, and  that  no  relationship  of  employer-employee  exists  between  VVTA  and  

CONTRACTOR. Neither  CONTRACTOR  nor  CONTRACTOR’S  assigned  personnel  shall  

be  entitled  to  any benefits payable to employees of VVTA.  CONTRACTOR hereby 

indemnifies and holds VVTA harmless from any and all claims that may be made against  

 

VVTA, based upon any contention by any third party that an employer-employee relationship 

exists by reason of this Contract, or any services provided pursuant to this Contract. 
 

B.  It is further understood and agreed by all the parties hereto that neither CONTRACTOR nor 

CONTRACTOR’S assigned personnel shall have any right to act on behalf of VVTA in any 

capacity whatsoever as an agent or to bind VVTA to any obligation whatsoever. 
 

C.   It is further understood and agreed by all the parties hereto that CONTRACTOR must issue 

any and all forms required by Federal and State laws for income and employment tax 

purposes, including, but not limited to W-2 and 941 forms, for all of CONTRACTOR’S 
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assigned personnel. 

 

14.  CONTRACTOR’S RESPONSIBILITY 
 

A.   The CONTRACTOR shall be responsible for the Work performed under the terms of this 

Contract to the extent provided by law.  The CONTRACTOR agrees not to disclose 

information identified by VVTA as proprietary to third parties, unless approved in advance by 

VVTA or required by law. 
 

B.  VVTA shall not be held liable or responsible for the maintenance and/or safety of the 

CONTRACTOR’s equipment or supplies placed upon VVTA’s property in accordance with 

this Contract.  The CONTRACTOR acknowledges that it assumes full responsibility for 

any loss or damage to its equipment and supplies. 
 

C.   Any  materials,  equipment  or  work  found  to  be  damaged  or  defective  during  the  
period CONTRACTOR is performing the maintenance for the facility pursuant to this 
Agreement shall be repaired, replaced, or corrected by the CONTRACTOR hereunder 
without additional cost to VVTA, unless such damage is the result of VVTA’s gross 
negligence or willful misconduct. 

 

D.   CONTRACTOR shall pay for all taxes, except for sales, use, transaction, and excise taxes 

that were legally enacted at the time CONTRACTOR’s offer submitted.  CONTRACTOR shall 

secure and pay for all permits and governmental fees, licenses, and inspections necessary 

for the proper execution and completion of this Contract. 
 

15. GOVERNING LAW 
 

This  Contract  shall  be  deemed  to  be  executed  within  the  State  of  California  and  construed  in 

accordance with and governed by the laws of the State of California.  Any action or proceeding arising 

out of this Contract shall be filed and resolved in the Superior Court of the County San Bernardino. 
 

16. TIME OF THE ESSENCE 
 

Time is of the essence in the performance of every term, covenant, condition, and provision of this 

Contract. 
 
17.  PUBLIC RECORDS ACT 
 

Upon its execution, this Contract (including all Exhibits) shall be subject to disclosure pursuant to the 

California Public Records Act. 
 

18. INDEMNIFICATION 
 

A. To the furthest extent allowed by law, Contractor shall indemnify, hold harmless and defend 

VVTA and  its members, board members, officers, officials, employees, agents and volunteers 

from any and all loss, liability, fines, penalties, forfeitures, costs and damages (whether in 

contract, tort or strict liability, including but not limited to personal injury, death at any time and 
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property damage) incurred by VVTA, Contractor or any other person, and from any and all 

claims, demands and actions in law or equity (including attorney's fees and litigation expenses), 

arising or alleged to have arisen directly or indirectly out of performance of this 

Agreement.  Contractor’s obligations under the preceding sentence shall apply regardless of 

whether VVTA or any of its members, board members, officers, officials, employees, agents, or 

volunteers are negligent, but shall not apply to any loss, liability, fines, penalties, forfeitures, 

costs, or damages caused solely by the gross negligence, or caused by the willful misconduct, 

of VVTA or any of its members, board members, officers, officials, employees, agents, or 

volunteers. 

If Contractor should subcontract all or any portion of the work to be performed under this 

Agreement, Contractor shall require each subcontractor to indemnify, hold harmless and defend 

VVTA and its members, board members, officers, employees, agents, and volunteers in 

accordance with the terms of the preceding paragraph. 

This section shall survive termination or expiration of this Agreement. 

B. If CONTRACTOR has retained legal counsel reasonably acceptable to Agency, CONTRACTOR  

shall  have  the  sole  charge  and  direction  of  the  defense  of  the  suit,  action  or proceeding 

while it is assigned to such counsel.  VVTA shall at the request of the CONTRACTOR furnish 

to the CONTRACTOR all reasonable assistance that may be necessary for the purpose of 

defending such suit, action or proceeding, and shall be repaid all reasonable costs incurred in 

doing so.  VVTA shall have the right to be represented therein by advisory counsel of its own 

selection at its own expense. 

 

19. INSURANCE 

 

A. General Requirements for Contractor 
 

1) Without limiting or diminishing the Contractor’s obligation to indemnify or hold VVTA 
harmless, Contractor shall procure, prior to commencement of the services required 
under this contract and maintain for the duration of the contract at its own expense, 
insurance of the kinds and in the amounts as indicated below. 

 
2) Provide VVTA with valid original certificates of insurance and (except with regard to 

Professional Liability and Workers’ Compensation) showing VVTA as an additional 
insured. 

 
B. Deductibles or Self-Insured Retention (SIR) 

 
SIR must be declared to and approved by VVTA. At the option of VVTA, either: the insurer shall 
reduce or eliminate such deductibles or SIR, or Contractor shall procure a bond guaranteeing 
payment of losses and related investigations, claim administration and defense expenses. 

 
C. Other Insurance Provisions 
 

1) Commercial General Liability and Automobile Liability 
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Commercial General Liability insurance coverage, including but not limited to, premises 
liability, contractual liability, products and completed operations liability, personal and 
advertising injury covering claims which may arise from or out of Contractor’s performance 
of its obligations hereunder and if Contractor’s vehicles or mobile equipment are used in the 
performance of the obligations under this Agreement, then Contractor shall maintain liability 
insurance for all owned, non-owned or hired vehicles so used. Policy shall name VVTA, its 
officers, officials, employees, agents, and volunteers as insureds as respects: liability 
arising out of activities performed by or on behalf of Contractor; products and completed 
operations of Contractor; premises owned, occupied, or used by Contractor; or automobiles 
owned, leased, hired, or borrowed by Contractor. The coverage shall contain no special 
limitations of the scope of protection afforded VVTA, its officers, officials, employees, 
agents, and volunteers. 
 

a) For any claims related to this project, Contractor’s insurance coverage shall be 
primary insurance as respects VVTA, its officers, officials, employees, agents, 
and volunteers. Any insurance and/or deductibles and/or self-insured retentions 
or self-insured programs maintained by VVTA, its officers, officials, employees, 
agents, and volunteers shall be excess of Contractor’s insurance and shall not be 
construed as contributory. 

 
b) Contractor’s insurance shall apply separately to each insured against whom claim 

is made or suit is brought, except with respect to the limits of the insurer’s liability. 
 

c) Contractor shall notify VVTA of any suspension, void, cancellation, or reduction in 
coverage or in limits, as required by contract, within (30) days of change. 

 
2) Workers’ Compensation 
 
If the Contractor has employees as defined by the State of California, the Contractor shall 
maintain statutory Workers’ compensation Insurance (Coverage A) as prescribed by the 
laws of the State of California. Policy shall include Employers’ Liability (Coverage B) 
including Occupational Disease with limits not less than $1,000,000 per person per 
accident. The policy shall be endorsed to waive subrogation in favor of VVTA and, if 
applicable, to provide a Borrowed Servant/Alternate Employer Endorsement. 
 
3) Care, Custody, and Control 
 
Contractor shall insure any VVTA property while under its Care, Custody, and Control 
according to the requirements listed in the insurance coverage required. 
 

D. Acceptability of Insurers 
 
Insurance companies shall be State of California admitted or approved and have a current A.M. 
Best’s rating of no less than A: VIII. 
 
E. Verification of Coverage 
 

1) Contractor shall furnish VVTA with original endorsements affecting coverage required by 
this clause. The endorsements are to be signed by a person authorized by that insurer to 
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bind coverage on its behalf. All insurance certificates and endorsements are to be 
received and approved by VVTA before work commences. 

 
2) As an alternative, Contractor’s insurer may provide complete, certified copies of all 

required insurance policies, including endorsements affecting the coverage required by 
these specifications. 

 
3) In lieu of purchasing insurance and providing original endorsements and or certificates of 

insurance, the Contractor may provide proof of self-insurance; such proof must be to the 
satisfaction of VVTA. 

 
F. Subcontractors 
 
Contractor shall include all subcontractors as insureds under its policies or shall furnish separate 
certificates and endorsements for each subcontractor. All coverages for subcontractors shall be 
subject to all of the requirements stated herein. 
 
G. Notification of Terminated Insurance 
 
Insurance shall not be terminated or expire without thirty (30) days written notice and are required 
to be maintained in force until completion of the contract. 
 

H. Endorsements  
 

The following endorsements 1 through 4 are required to be made a part of the Comprehensive 
General Liability policy, and Endorsement No.4 is required to be made part of the Workers’ 
Compensation and Employers’ Liability policy:  
 

1. “Victor Valley Transit Authority (herein referred to as VVTA), its employees, officers, 
agents and contractors are hereby added as additional insurers.”  

2. “This policy shall be considered primary insurance as respects any other valid and 
collectible insurance VVTA may possess, including any self-insured retention VVTA may 
have, and any other insurance VVTA does possess shall be considered excess 
insurance only.”  

 
3. “This insurance shall act for each insured and additional insured as though a separate 

policy had been written for each. This, however, will not act to increase the limit of 
liability of the insuring company.” Coverage specified herein shall apply to acquisition 
actions of all procuring agencies under this contract.  

4. “Thirty (30) days’ prior written notice of Termination shall be given to VVTA in the event 
of Termination.”  

Such notice shall be sent to:  
Victor Valley Transit Authority  
ATTN: Procurement Manager 
17150 Smoke Tree Street  
Hesperia, California 92345  
 

 



VVTA RFP 2022-06 CONSTRUCTION CONSULTANT PROJECT MANAGER 
ATTACHMENT C – SAMPLE CONTRACT 

 

VVTA RFP 2022-06 Page 17 of 24 Rev. 11/2021 
ATTACHMENT C – SAMPLE CONTRACT 
 
 

I. Proof of Coverage  
 

Copies of all the required Endorsements shall be attached to the CERTIFICATE OF INSURANCE 
which shall be provided by the Contractor’s insurance company as evidence of the stipulated 
coverage. This Proof of Insurance shall then be mailed to: 
  

Victor Valley Transit Authority  
ATTN: Procurement Manager 
17150 Smoke Tree Street  
Hesperia, California 92345  

 
J. Special Provisions  

1. The foregoing requirements as to the types and limits of insurance coverage to be 
maintained by Contractor and any approval of said insurance by the VVTA Board, VVTA 
staff or their insurance consultant(s), are not intended to and shall not in any manner 
limit or quality the liabilities and obligations otherwise assumed by Contractor pursuant to 
this Contract, including, but not limited to, the provisions concerning indemnification.  

2.  VVTA reserves the right to withhold payments to Contractor in the event of material 
noncompliance with the insurance requirements outlined above.  

 

 MINIMUM INSURANCE COVERAGE 
 

1)  Commercial General Liability including Products/Completed Operations:  
$2,000,000; per occurrence for bodily and property damage liability and  
$4,000,000 aggregate; VVTA named and endorsed as an Additional Insured. 

 
2)  Automobile Liability: $2,000,000; per occurrence for bodily and property damage liability 

and aggregate; VVTA named and endorsed as an Additional Insured. 
 
3)  Workers’ Compensation: statutory limits  
 
4)  Employer’s Liability: $1,000,000; per occurrence.  

 

20. REVISIONS 

 

By written notice or order, VVTA may, from time to time, order work suspension or make changes to this 

Agreement.  Changes in the Work shall be mutually agreed to and incorporated into an amendment to this 

Agreement.  Upon execution of an amendment, CONTRACTOR shall perform the Work, as amended. 

 

 Price Adjustments: 

 

A.   Any change in the contract that causes an increase or decrease in cost to VVTA, or the 

time required for the performance of the contract, must be approved as prescribed herein. 

In the event that the change is a request for price escalation by the Contractor, any price 

escalation or de-escalation must be justified by the contractor using acceptable measures 

such as the Consumer Price Index (CPI) or other universally accepted measure. 
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B.   An equitable adjustment in the compensation and schedule will be made upon an approved 

Change Order. 

 

C. CONTRACTOR shall be liable for all costs resulting from, or for satisfactorily correcting, any   

and all unauthorized specification changes not properly ordered by written modification to 

the contract. 

 

D.  Except as otherwise expressly provided in the Contract, when costs are a factor in any 

determination of a contract price adjustment, such costs shall be in accordance with the 

applicable cost principles of Subpart 31.2 of the Federal Acquisition Regulations (FAR) in 

effect at the onset of the Contract. 

 

Modifications: 

 

Unless specified otherwise in the Agreement, this Agreement may only be modified by written 

mutual consent evidenced by signature of representative authorized to enter into and modify the 

Agreement.  In order to be effective, amendments may require approval by VVTA’s Board of 

Director, and in all instances require prior signature of an authorized representative of VVTA. 

 

21. RIGHTS IN TECHNICAL DATA 

 

A. No material or technical data prepared by CONTRACTOR under this Agreement is to be 

released by CONTRACTOR to any other person or entity except as necessary for the 

performance of the Work.  All press releases or information concerning the Work that might 

appear in any publication or dissemination, including but not limited to, newspapers, 

magazines, and electronic media, shall first be authorized in writing by VVTA. 

 

B. The originals of all letters, documents, reports and other products and data produced under 

this Agreement shall become the property of VVTA without restriction or limitation on their 

use and shall be made available upon request to VVTA at any time.  Original copies of such 

shall be delivered to VVTA upon completion of the Work or termination of the Work.  

CONTRACTOR shall be permitted to retain copies of such items for the furtherance of its 

technical proficiency; however, publication of this material is subject to the prior written 

approval of VVTA.  The provisions of this paragraph shall survive termination or expiration of 

this Agreement and/or final payment thereunder. 

 

22. OWNERSHIP OF REPORTS AND DOCUMENTS 

 

The originals of all letters, documents, reports and other products and data produced under this 

Agreement shall be delivered to and become the sole and exclusive property of VVTA.  Copies may be 

made for CONTRACTOR’s records but shall not be furnished to others without prior written authorization 

from VVTA.  Such deliverables shall be deemed works made for hire, and all rights in copyright therein 

shall be retained by VVTA. 

23. OWNERSHIP RIGHTS  
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A.  In the event VVTA rightfully obtains copies of Proprietary Data under the terms of the 

separate License Agreement and Escrow Agreement that govern rights in Documentation, 

Software and Intellectual Property created and/or develop by CONTRACTOR, its Third-

Party Software Contractors, and its Suppliers as part of the Project, any derivative works  

 

 and associated documentation created by and on behalf of VVTA by Permitted 

Programmers (as defined in the License Agreement) shall be the sole and exclusive 

property of VVTA (collectively “VVTA Intellectual Property”), and VVTA may use, disclose, 

and exercise dominion and full rights of ownership, in any manner in VVTA Intellectual 

Property in connection with the use, operation and maintenance of a transportation system 

administered by VVTA.  No use of VVTA Intellectual Property shall be made for any 

purpose other than in conjunction with a transportation system administered by 

CONTRACTOR, and VVTA shall not sell, lease, rent, give away or otherwise disclose any 

VVTA Intellectual property to any outside third party other than Permitted programmers.  To 

the extent there may be any question of rights of ownership or use in any VVTA Intellectual 

Property, CONTRACTOR shall require all of its subcontractors and suppliers (including 

without limitation its Third-Party Software Contractors) to assign to VVTA, all worldwide 

right, title and interest in and to all VVTA Intellectual Property in a manner consistent with 

the foregoing terms of this paragraph.  CONTRACTOR shall execute any documents as 

VVTA may from time-to-time reasonable request to effectuate the terms of this paragraph. 

 

B.   All documentation and Software which predates this Contract, and which otherwise owned 

by Contractor or its Third-Party Software Contractors, and all Documentation and Software 

which is created by CONTRACTOR, or its Third-Party Software Contractors shall be 

Licensed Software or Licensed Documentation, as appropriate.  All Licensed Software and 

Licensed Documentation shall be governed by License Agreement by and between the 

parties of event date herewith. 
 

24. WORK FOR HIRE 
 
Any Work created or produced as a part of this Agreement that may be defined under Section 101, Title 
17, USC will be considered “work for hire” as it pertains to ownership rights.  CONTRACTOR, by his/her 
endorsement heron agrees that all rights to any work(s) created or produced are waived, and that 
ownership rests with VVTA. CONTRACTOR further agrees to ensure transfer of all rights to such work(s), 
as defined under federal copyright law that may be created or produced under this Agreement by its 
suppliers, contractors, or subcontractors. 
 

25. SUBMITTAL OF CLAIMS BY CONTRACTOR 
 
CONTRACTOR shall file any and all claims with VVTA in writing within thirty (30) days of the event or 
occurrence giving rise to the claim.  The claim shall be in sufficient detail to enable VVTA to ascertain the 
claim’s basis and amount, and shall describe the date, place and other pertinent circumstances of the 
event or occurrence giving rise to the claim and the indebtedness, obligation, injury, loss, or damages 
allegedly incurred by CONTRACTOR. 
 
Even though a claim may be filed and/or in review by VVTA, CONTRACTOR shall continue to perform in 
accordance with this Agreement. 
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26. EQUAL OPPORTUNITY 
 
CONTRACTOR shall not discriminate against, or grant preferential treatment to, any individual or group, 
or any employee or applicant for employment because of race, age, religion, color, ethnicity, sex, national 
origin, ancestry, physical disability, mental disability, political affiliation, sexual orientation, marital status, 
or other status protected by law.  CONTRACTOR shall take action to ensure that applicants and 
employees are treated without regard to the above. 
 

27. STANDARD OF PERFORMANCE 
 

A.   CONTRACTOR shall perform and exercise and require its subcontractors to perform and 
exercise due professional care and competence in this performance of the Work in 
accordance with the requirements of this Agreement.  CONTRACTOR shall be responsible 
for the professional quality, technical accuracy, completeness, and coordination of the 
Work, it being understood that VVTA will be relying upon such professional quality, 
accuracy, completeness, and coordination in utilizing the Work.  The foregoing obligations 
and standards shall constitute the “Standard of performance” for purposes of this 
Agreement.  The provisions of this paragraph shall survive termination or expiration of this 
Agreement and/or final payment thereunder. 

 
B.  All workers shall have sufficient skill and experience to perform the Work assigned to them.  

VVTA shall have the right, at its sole discretion to require the immediate removal of 
CONTRACTOR’s personnel at any level assigned to the performance of the Work at no 
additional fee or cost to VVTA, if VVTA considers such removal in its best interests and 
requests such removal in writing and such request is not done for illegal reasons.  Further, 
an employee who is removed from performing Work under the Agreement under this Article 
shall not be reassigned to perform Work in any other capacity under this Agreement without 
VVTA’s prior written approval. 

 
28. NOTIFICATION OF EMPLOYMENT OF VVTA BOARD MEMBERS/ALTERNATES AND EMPLOYEES 
 
To ensure compliance with VVTA’s Ethics Policy, CONTRACTOR shall provide written notice to VVTA 
disclosing the identity of any individual who CONTRACTOR desires to employ or retain under a contract, 
and who (1) presently serves as a Board Member/Alternate or an employee of VVTA, or (2) SERVED AS A 
Board Member/Alternate or an employee of VVTA within the previous 12 months of the date of the 
proposed employment or retention by CONTRACTOR.  CONTRACTOR’s written notice shall indicate 
whether the individual will be an officer, principal, or shareholder of the entity and/or will participate in the 
performance of this Agreement. 
 
29. DISQUALIFYING POLITICAL CONTRIBUTIONS 
 
In the event of a proposed amendment to this Agreement, CONTRACTOR shall provide prior to the 
execution of such amendment, a written statement disclosing any contribution(s) of $250 or more made by 
CONTRACTOR or its subcontractor(s) to VVTA Board Members/Alternates or employees within the 
preceding twelve (12) months of the date of the proposed amendment.  Applicable contributions include 
those made by any agent/person/entity on behalf of CONTRACTOR or subcontractor(s). 
 
30. COMPLIANCE WITH LAW 
 
CONTRACTOR shall familiarize itself with and perform the Work required under this Agreement in 
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conformity with requirements and standards of VVTA, municipal and public agencies, public and private 
utilities, special districts, and railroad agencies whose facilities and work may be affected by Work under 
this Agreement.  CONTRACTOR shall also comply with all Federal, State, and local laws and ordinances. 
 

31. COMPLIANCE WITH LOBBYING POLICIES 
 

A.  CONTRACTOR agrees that if it is a Lobbyist Employer or if it has retained a Lobbying Firm 

or Lobbyist, as such terms are defined by VVTA in its Ethics Policy, it shall comply or ensure 

that its Lobbying Firm and Lobbyist complies with VVTA’s Ethics Policy. 

 

B.  If CONTRACTOR (Lobbyist Employer) or its Lobbying Firm or Lobbyist fails to comply, in 

whole or in part, with VVTA’s Ethics Policy, such failure shall be considered a material breach 

of this Agreement and VVTA shall have the right to immediately terminate or suspend this 

Agreement. 

 

32. WAIVER/INVALIDITY 

 

No waiver of a breach of any provision of this Agreement by either party shall constitute a waiver of any 

other breach of the provision, or of any other breach of the provision of the Agreement.  Failure of either 

party to enforce any provision of this Agreement at any time shall not be construed as a waiver of that 

provision 

 

The invalidity in whole or in part of any provision of this Agreement shall no void or affect the validity of any 

other provision. 

 

33. FORCE MAJEURE 

 

Performance of each and all CONTRACTOR’s and VVTA’s covenants herein shall be subject to such delays 

as may occur without CONTRACTOR’s or VVTA’s fault from acts of God, strikes, riots, or from other similar 

causes beyond CONTRACTOR’s or VVTA’s control. 

 

34. CONFIDENTIALITY 

 

CONTRACTOR agrees that for and during the entire term of this Agreement, any information, data, figures, 

records, findings, and the like received or generated by CONTRACTOR in the performance of this 

Agreement, shall be considered and kept as the private and privileged records of VVTA and will not be 

divulged to any person, firm, corporation, or other entity except on the direct prior written authorization of 

VVTA.  Further, upon expiration or termination of this Agreement for any reason, CONTRACTOR agrees  

that it will continue to treat as private and privileged any information, data, figures, records, findings, and 

the like, and will not release any such information to any person, firm, corporation, or other entity, either by 

statement, deposition, or as a witness, except upon direct prior written authority of VVTA. 
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35. CONTRACTOR’S INTERACTION WITH THE MEDIA AND THE PUBLIC 

 

A.  VVTA shall review and approve in writing all VVTA related copy proposed to be used by 

CONTRACTOR for advertising or public relations purposes prior to publication.   

 

 CONTRACTOR shall not allow VVTA related copy to be published in its advertisements and 

public relations programs prior to receiving such approval.  CONTRACTOR shall ensure that 

all published information is factual and that it does not in any way imply that VVTA endorses 

CONTRACTOR’s firm, service, and/or product. 

 

B.  CONTRACTOR shall refer all inquiries from the news media to VVTA and shall comply with 

the procedures VVTA’s Public Affairs staff regarding statements to the media relating to this 

Agreement or the Work. 

 

C.   If CONTRACTOR receives a compliant from a citizen or the community, CONTRACTOR 

shall inform VVTA as soon as possible and inform VVTA of any action taken to alleviate the 

situation. 

 

D.  The provision of this Article shall survive the termination or expiration of this Agreement. 

 

36. CONFLICT OF INTEREST 

 

A.   Prohibited Interests 
 

1.    During the term of this Contract, Contractor, its officers, employees, and their 
immediate families  shall  not  acquire  any  interest,  direct  or  indirect,  that  would  
conflict  with  the performance of services required to be performed under this 
Contract. 

 

2.    Violation of subparagraph A. (1) is a material breach of this Contract, and Agency 
shall have the right to debar Contractor from participating at any tier in any Agency 
contract for a period of up to five (5) years. 

 

3.    Contractor shall include a copy of subparagraphs A. (1), and A. (2), of this provision 
in any agreement it makes with its subcontractors. 

 

B.   Covenant 
 

1.    Contractor covenants that prior to award of this Contract, Contractor has disclosed  
 

any present interest and any interest existing within twelve (12) months prior to award 
of this Contract including, without limitation, any business or personal relationship that 
creates an appearance of a conflict of interest. Disclosable interests and relationships 
are those that may reasonably be viewed as creating a potential or actual conflict of 
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interest.  Disclosable interests and relationships are those that may reasonably be 
viewed as creating a potential or actual conflict of interest.  Any existing or prospective 
interest acquired or occurring after submission of the initial Certification shall be 
provided in an amended Certification with the executed Contract and shall be 
incorporated into the Contract by this reference.  Violation of this covenant is a 
material breach of this Contract. 

 
2.    In addition, Contractor shall immediately disclose in writing to VVTA and or to the 

other procuring agencies General Manager and Chief Legal Counsel any interest or 
relationship described in subparagraph B(1) acquired or occurring during the term of 
this Contract. 

 

3.    Violation of the above disclosure obligations is a material breach of this Contract. 
 
37. COVENANT AGAINST GRATIUITES 
 

A.   Prohibited Conduct 
 

1.    During the term of this Contract, Contractor, its officers and employees and their 
immediate families  are  prohibited  from  offering  or  giving  a  gratuity  in  any  form  
including,  without limitation, entertainment, favors, loans, gifts, or anything of greater 
than nominal value for any reason  including  personal,  non-business- r e l a t e d  
reasons to any  Lead Procuring  Agency officer or employee or their immediate 
families.  For the purpose of this section, nominal value means anything: (1) having 
an aggregate value of $35.00 (thirty-five dollars) or less per year; or (2) any 
perishable item (flowers or food) of any value except that prepared meals are 
subject to the $35.00 limit.  A campaign contribution is not a gratuity and is not 
prohibited by this Section. 

 

2.    Violation of subparagraph A(1) of this provision is a material breach of this Contract, 
and Agency shall have the right to debar Contractor from participating at any tier in 
any Agency contract for a period of up to five (5) years. 

 

3.   Contractor shall include a copy of subparagraphs A (1) and A (2) of this provision in 
any agreement it makes with its subcontractors. 

 
B. Covenant   
 

Contractor covenants that prior to award of this Contract, Contractor has disclosed, any 
gratuity, as described above, that it, its officers, employees, or their immediate families 
have offered or given to any Agency officer, employee or their immediate families for any 
reason including personal non-Business-related reasons within the twelve (12) months prior 
to award of this Contract.  Any gratuity offered or given after submission of the initial 
Certification shall be provided in an amended Certification with the executed Contract and 
shall be incorporated into the Contract by this reference.  Violation of this covenant is a 
material breach of this Contract. 

 

38. WARRANTY OF AUTHORITY 
 

The person executing this Contract on behalf of Contractor affirmatively represents that she/he has the 
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requisite legal authority to enter into this Contract on behalf of Contractor and to bind Contractor to the 

terms, covenants, and conditions of this Contract.  Both the person executing this Contract on behalf of 

Contractor and CONTRACTOR understand that VVTA is relying on this representation in entering into this 

Contract. 
 

39.  ENTIRE AGREEMENT 
 
This Contract, including any and all Exhibits, constitutes the entire agreement between VVTA and 
CONTRACTOR and supersedes all prior negotiations, representations, or agreements, whether written 
or oral.  In the event of a dispute between the parties as to the language of this Contract or the 
construction or meaning of any term hereof, this Contract shall be deemed to have been drafted by the 
parties in equal parts so that no presumptions or inferences concerning its terms or interpretation may 
be construed against any party to this Contract. 
 

IN WITNESS WHEREOF, the parties have executed this Contract on the day and year set forth above. 
 
VICTOR VALLEY TRANSIT AUTHORITY 
 
By:    

Kevin Kane, VVTA Executive Director 
 
APPROVED AS TO FORM  
 

By: __________________________________________ 

VVTA Legal Counsel  

 

 
CONTRACTOR 
 
By:    
 

Name: Title: 
 
By:    
 

Name:                                                Title: 
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1. PURPOSE 

 

A.   This policy provides guidelines for the submittal and evaluation of protests relating to 
all procurements.  VVTA shall ensure, to the extent reasonably possible, uniform, 
timely and equitable consideration of all protests received by VVTA pursuant to this 
policy. 

 
B.  In order to be considered, a protest must be filed in a timely manner, as described 

herein, must satisfy all the applicable requirements described in this policy and must 
be brought by an interested party as defined below. 

 
2. DEFINITIONS  
 

The following definitions apply to this policy. 
 

A. Interested Party  ï An actual proposer/bidder whose direct economic interest would 
be affected by the award of a contract or by the failure to award a contract.  
Interested parties do not include subcontractors or suppliers of an actual or 
prospective proposer/bidder, or joint venturers acting independently of a joint 
venture. 

 
B.  Procurement Manager  -  The person designated by VVTA who is responsible for 

managing the contracting and procurement function.  
 
C.  File or Submit  ï Shall mean the date of receipt of a written protest by VVTA. 
 
D.  Receipt of Protest  ï The date of receipt of the Protest will be the date in which VVTA 

receives the protest package. 
 
3.  REFERENCES 
 

United States Department of Transportation, Federal Transit Administration, FTA 
Circulars, FTA Circular 4420.1 Third Party Contracting Guidelines.  Note: Refer to the 
revision in effect at the time of protest. 

 
4.   BASIS OF PROTEST  
 
 A.  Requests for Proposal  
 

 After the receipt of proposals by VVTA and after an action relating to the selection of 
a consultant/contractor by the VVTA Evaluation Committee, but prior to the award of a 
contract by the VVTA Board of Directors, a protest may be submitted on the basis of 
one or more of the following: 

 
i.  VVTA Failed to adhere to the evaluation process set forth in the solicitation 

package. 
 

ii.  VVTA failed to follow its own procurement policies and procedures. 
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