

**VVTA RFP 2023-05 CONSTRUCTION MANAGER –
HESPERIA TRANSFER HUB
ADDENDUM NO. 2**

Wednesday, February 6, 2024

This addendum is provided to all known prospective proposers for clarification of the subject Request for Proposal (RFP).

On the proposal due date, VVTA received two proposals. Due to the Federal Funding requirements, VVTA has deemed it to be in its best interest to extend the due date for this RFP with the following dates:

Description	Previous Dates	<i>New Dates</i>
Pre-Proposal Conference and Job Walk (Non-Mandatory)	9:30 AM (PST), Monday, January 8, 2024	8:30 AM (PST), Monday, February 26, 2024
Last Day for Questions	5:00 PM (PST) Friday, January 19, 2024	5:00 PM (PST), Friday, March 8, 2024
Addenda and Answers to Question	2:00 PM (PST), Thursday, January 25, 2024	2:00 PM (PDT), Thursday, March 14, 2024
Proposal Due Date	3:00 PM (PST), Thursday, February 1, 2024	3:00 PM (PDT), Thursday, March 21, 2024
Anticipated Award Date	April 15, 2024	

An item that was not addressed originally, the Independent Cost Estimate for this Project is between \$400,000 to \$500,000.00.

As stated in the RFP, all addenda must be acknowledged. Please use the form included in Attachment E, page 10, of the RFP to acknowledge receipt of this addendum. Failure to acknowledge any addenda to this RFP may be a cause to deem Bidder “Non-Responsive.”