

VVTA RFP 2021-07 SECURITY CAMERA SYSTEM UPDATE ADDENDUM NO. 2

Thursday, January 28, 2021

This addendum is provided to all known prospective proposers for clarification of the subject Request for Proposal (RFP).

This solicitation is subject to Federal Grand Funding. The Prevailing Wages and Certified Payrolls must comply with the regulations set by the Davis Bacon Act.

Information regarding the Davis Bacon Act can be found here:
<https://www.dol.gov/agencies/whd/government-contracts/construction>

The Davis Bacon Wage Determinations for this project include, but not limited to, the following:

ELEC0440-005 12/28/2020

COMMUNICATIONS AND SYSTEMS WORK

RIVERSIDE AND SAN BERNARDINO COUNTIES

	Rates	Fringes
Communications System		
Installer.....	\$ 37.60	3%+15.84
Technician.....	\$ 33.09	15.89

SCOPE OF WORK: Installation, testing, service and maintenance of systems utilizing the transmission and/or transference of voice, sound, vision and digital for commercial, educational, security and entertainment purposes for the following: TV monitoring and surveillance, background - foreground music, intercom and telephone interconnect, microwave transmission, multi-media, multiplex, nurse call systems, radio page, burglar alarms and fire alarms.

Communication Systems that transmit or receive information and/or control systems that are intrinsic to the above listed systems; inclusion or exclusion of terminations and testings of conductors determined by their function; excluding all other data systems or multiple systems which include control function or power supply; excluding installation of raceway systems, conduit systems, line voltage work, and energy management systems.

VVTA RFP 2021-07 SECURITY CAMERA SYSTEM UPDATE ADDENDUM NO. 2

ELEC0477-003 12/28/2020

SAN BERNARDINO

	Rates	Fringes
ELECTRICIAN.....	\$ 30.00	3%+7.80

LABO0783-003 07/01/2019

Residential, 4 Stories

SAN BERNARDINO COUNTY

	Rates	Fringes
LABORER		
GROUP 1.....	\$ 35.24	20.09
GROUP 2.....	\$ 35.79	20.09
GROUP 3.....	\$ 36.34	20.09
GROUP 4.....	\$ 37.89	20.09
GROUP 5.....	\$ 38.24	20.09

LABORER CLASSIFICATIONS

GROUP 1:

Laborer, general or construction; Laborer, general clean-up;

For a complete listing of all applicable Davis Bacon Prevailing Wages, please contact Christine Plasting at cplasting@vvta.org.

*** FYI

Here is some background:

The Hesperia facility was built in 2010-2011. The server for the cameras is the original. The server is in dire need of being replaced along with a number of the cameras installed in 2011. VVTA has made replacements here and there but needs a cohesive system with better storage and access to the images remotely from any location via the internet.

Victorville Transportation Center – the small system that was installed in 2008 is falling apart. The cameras are being run by a very old DVR and it is on its last leg. A number of the cameras really need to be replaced and we have additional locations that need new cameras.

Barstow facility has a facility new R2S system that controls the access and also controls the cameras to the facility.

VVTA RFP 2021-07 SECURITY CAMERA SYSTEM UPDATE ADDENDUM NO. 2

VVTA would like to upgrade the control system to one system, allowing VVTA staff to access the cameras remotely, able to save the data, and have the ability to share the data as needed – for example, with local law enforcement.

There isn't a specific camera model in mind – it is up to the proposer to provide a system that will fulfill the needs of VVTA at a fair and reasonable price.

The following includes questions that have been received by prospective proposers:

Q1: “At the facility where we will be adding cameras, what is the recorder that you are using? Are you requesting the use of IP Cameras?”

A1: The intention of this RFP is to combine all three of our systems into one system. While there is a fairly new system at the Barstow Facility, we would like proposers to provide VVTA with a solution that the Proposer believes will be of the best value to VVTA.

Q2: “What are the individual addresses of the separate locations?”

A2: Location 1: 17150 Smoke Tree Street, Hesperia, CA 92345
Location 2: 16838 D Street, Victorville, CA 92395
Location 3: 2641 West Main Street, Barstow, CA 92311

Q3: “What is the complete camera count being requested for D Street?”

A3: There are currently twelve cameras installed at the Victorville Transportation Center. They are connected to one very old DVR. We believe that there is a need for additional locations for this part of the system and will point those locations out during the job walk on 2/5/2021, at 10:00 AM.

Q4: “It is apparent that you already have a video system in place since two locations are only in need of additional cameras. Could you tell us what software you are currently using for your Video Management System...?”

A4: The system for the Hesperia location is a very old Tyco product that needs to be replaced along with the very old server running the system. The D Street location is a very old DVR. And the Barstow Facility is using a fairly new R2S system.

Q5: “What brand is the Security Camera System at the headquarters and at Barstow, CA? What software/method is used to store, monitor, and secure the information sent from the cameras? Is there a preferred Security Camera System that subject matter experts have in mind?”

A5: Please see A4 above. As for a preferred system? We do not have one and will leave that up to Proposers to determine which will be of best Value to VVTA.

VVTA RFP 2021-07 SECURITY CAMERA SYSTEM UPDATE ADDENDUM NO. 2

Q6: "Are there any available site plans for each location?"

A6: We have the new as-builts for Barstow, some very old plans for Hesperia that are outdated, and no plans for the D Street Location. Sets of plans that we do have are linked here:

<https://www.dropbox.com/sh/jxic2ntkkz4zkg6/AABAbI34NoaERcVsom29IkE9a?dl=0>

Q7: "At 17150 Smoke Tree, how many cameras are currently being used, what is the recorder?"

A7: There are 71 Cameras @ Hesperia some of those are PTZ and Fixed. The recorder is an on premise server that uses Genetec Security Center Software

Q8: "Barstow location, how many existing cameras, which is the recorder?"

A8: Please refer to the As Built drawings included in A6 above.

Q9: "What is the engineer's estimate for this project?"

A9: The Independent Cost Estimate for this project is approx. \$100,000.00

The new Due Date for Proposals remains as 3:00 PM, Thursday, March 4, 2021.
All other terms and conditions of the RFP remain the same.

As stated in the RFP, all addenda must be acknowledged. Please use Attachment G of the RFP to acknowledge receipt of this addendum. Failure to acknowledge any addenda to this RFP may be cause to deem Bidder "Non-Responsive."

***** END OF ADDENDUM NO. 2 *****