

VVTA RFP 2021-08 CHARGEPOINT BUS CHARGER INSTALLATION ADDENDUM NO. 2

Thursday, March 18, 2021

This addendum is provided to all known prospective proposers for clarification of the subject Request for Proposal (RFP).

The following were questions posed prior to the deadline for questions on 03/12/2021 and the answers from VVTA staff:

Q1: "Will the Hesperia Facility and Barstow Facility need the same setup?"

A1: Yes, with the exception that the existing charging stations in Hesperia will need to be paired and existing mounting brackets need to be replaced.

Q2: "Need clarification on the cement pathway at the Hesperia facility."

A2: The Scope of Work explains the need for a pathway from the edge of the outer planter leading to the charging station. Pictures are in the RFP to assist with the visual.

Q3: "For Barstow, where will the disconnect be located?"

A3: VVTA Staff will contact Edison to clarify the location of the disconnect. This will be information with be provided to the awarded contractor.

Q4: "For Barstow, will VVTA be providing the "Bollards?"





A4: Yes, VVTA has the Bollards.

The sign-in sheets from the Pre-Proposal/Job Walk conducted on 3/5/2021 are attached to this Addendum.

All other terms and conditions of the RFP remain the same.

As stated in the RFP, all addenda must be acknowledged. Please use Attachment E of the RFP to acknowledge receipt of this addendum. Failure to acknowledge any addenda to this RFP may be cause to deem Bidder "Non-Responsive."

END OF ADDENDUM NO. 2

Company Name	Address	Phone	Fax	Representative Name	Signature	Email Address
VVTA	17150 Smoke Tree Street	EXT 138		Dustin Strandberg		dstrandberg@vvta.org
Pet Cam	Apple Valley			Bill Patsen		Bill.Patsen@yepco.com
VVTA	17150 Smoke Tree	(760) 995-3585		Ron Zirbes		RZIRBES@VVTA.ORG
VVTA	17150 Smoke Tree	EXT 143		Sandy Martinez		SMARTINEZ@VVTA.ORG

