

VVTA RFP 2023-02 HESPERIA PERIMETER FENCE ADDENDUM NO. 2

Thursday, March 2, 2023

This addendum is provided to all known prospective proposers for clarification of the subject Request for Proposal (RFP).

The purpose of this addendum is to address questions that have been posed on during the job walk on February 13, 2023, and prior to the deadline for questions posed prior to 2/24/2023 at 5:00 PM:

Q1: “Are there supposed to be intercoms at the ‘walk-in’ gates?”

A1: Yes, but only at the walk-in gate near the main entrance.

Q2: “What is the name of the badge access system?”

A2: Please see Page 2 of 4 of the Scope of Work included in the RFP package. Scope of Work is Attachment A.

Q3: “In one location of the document, it states that this will be an 8ft fence, but in another location it says a 6ft fence. Would you please clarify?”

A3: It is an 8 ft fence.

Q4: “In the scope of work, it mentions an ‘anti-climb’ fence. Are the tops of the fence supposed to be curved out?”

A4: No. The fence should be straight up without the curve.

Q5: “Is there an encroachment restriction along the sidewalk on Smoke Tree Street?”

A5: The City of Hesperia has not responded to our request. This will have to be coordinated with the awarded proposer.

Q6: “Electrical As-Builds – are they available?”

A6: As Builds are linked here:

https://www.dropbox.com/sh/gp7701voukh8kqp/AACglzy_3pbijogYYF3zxlQwa?dl=0

Q7: “Is it up to the Proposer to run the wire for the access control system?”

A7: Yes.

VVTA RFP 2023-02 HESPERIA PERIMETER FENCE ADDENDUM NO. 2

Q8: "Will VVTA have its own IT department do the programming for the access system?"






A8: Yes.

The due date for proposals remains as 3:00 PM on Thursday, March 9, 2023.

As stated in the RFP, all addenda must be acknowledged. Please use Attachment E included in the RFP package to acknowledge receipt of this addendum. Failure to acknowledge any addenda to this RFP may be a cause to deem Potential Proposer as "Non-Responsive."

End of Addendum No. 2

Company Name	Address	Phone	Fax	Representative Name	Signature	Email Address
AMBIT CONSTRUCTION DESIGN, INC.	P.O. Box 612033 Los Angeles, CA 90018	323.786.8001		AKBAR Aly		AKBAR@AmbitCD.com
JERGENSON CONSTRUCTION INC.	9320 DAISS RD DORCHILL 92344	760-947-4545		Todd Jergenson		TJERGENSON@MGN.COM
Fence Works	15555 Main St Suite D-4 PMB 129 Hesperia, CA	760-949-3443		John Morrow		fenceworks john@outlook.com

Company Name	Address	Phone	Fax	Representative Name	Signature	Email Address
Z2 Construction	Santa Ana	714-863-4132		Annrie Fox		Estimating @ 22constructionco.com
Marriott Fence	9459 Santa Fe Hesperia	760-244-6000 760-985-7327		Dale Marriott		
Ferreira Construction	10370 Commerce Center Drive UNIT B Rancho Cucamonga	909-606-5900 909-202-8312		Charles Hill		
AAFE	16653 Walnut St. Hesperia	760-944-2428		John Noss		John@aafe.net
VVTA	17150 Snake tree st	Ext 138		Dustin Strandberg		dstrandberg@vuta.org